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BARODA U.P. BANK

REGIONAL OFFIiCE AZAMGARH
(Sponsored by Bank of Baroda)

BARODA U.P. BANK
Regional Office AZAMGARH
Damodar Bhawan,CHOWK,

Near Bank of Baroda
Azamgarh.

Subject: Interior Furnishing, Electrical, Data Cabling works for
Baroda U.P. Bank at NEW PREMISES REGIONAL OFFICE,

Distt. AZAMGARH

<

ISSUE OF TENDERS FROM 29.11.,2022 TO 20,12.2022
LAST DATE OF SUBMISSION ~20.12.2022 up to 5:00 PM
TENDER OPENING DATE ' 21,12,2022 TIME 12:00 PM

TENDERS CAN BE DOWNLOADED FROM THE BANK'S WEBSITE www.barodaupbank.co.in OR CAN BE
COLLECTED FROM THE FOLLOWING ADDRESS AMD SHOULD BE SUBMITTED BY GIVEN DATE AT

BARODA U.P. BANK AZAMGARH. (Our Bank Empanelled Furnishing & Electrical Data
Cabling Vendors Can Apply)




PLACE OF TENDER COLLECTION / SUBMISSION:

BARODA U.P. BANK
Regional Office AZAMGARH
Damodar Bhawan,CHOWK,

Near Bank of Baroda
Azamgarh.




NOTICE FOR INTIMATION TENDER

To,

M/s.

Dear Sir,

Sub: - Interior Furnishing, Electrical Data Cabling works for Baroda U.P. Bank at NEW

PREMISES REGIONAL OFFICE - Branch, Distt, Azamgarh

1) Sealed, item rate, tenders are invited in the preseribed format from experienced contractors
empanelled for carrying ont jobs in AZAMGARI! Region for execution of Interior Furnishing, Electrical
Data Cabling work for Baroda U.P. Bank at NEW PREMISES REGIONAL OFFICE Distt. AZAMGARH. As

per following details:

Name of the work : Interior Furnishing, Electrical Data Cabling works for
Baroda U.P. Bank at NEW PREMISES REGIOMAL OFFICE Branch

Dist. Azamgarh

Period of Completion : 4 (FOUR) weeks -~

Date of Issue of Tender : From 29.11.2022 on any working day during Office hours
Last date of submission ol : Up to 5.00 p.m, on 20.12.2022 .

Tender

Date & Time of opening the : 12,00 p.m. on 21.12.2022

Tender

2) The tender document can be downloaded from our bank's website www. b : 2o i or
obtained from the Office of the Regional Manager, Baroda U.P. Bank, Regidns{ € Om AEARGTARH
Damodar Bhawan, Chowk ,Azamgarh 276001. P

and should be submitted in original, dully stamped, and sealed in the same office.



3} The item ratcs under the contract include for full, final & entire completion of all works in all respects
described in contract & as shown in drawings forming part of the contract. Contractor must quote item
rates for alt the items of work. Tenders will be opened in the presence of contracting agencics or their
authorized representatives.

4) The tenders shall be submitted in a sealed envelope, The envelope shall be marked as Technical Bid,
shall nyq‘[uq;lc 1 of the tender, EMD in the form of Demand Draft / Pay Order and any other
mufr_ieer. ,3 et ,g"' :

melq mﬂtke contractors who have complied with the required EMD will be opened on the due
date & timg of Qphn‘fng

0) Tenders are to be submitted in a sealed envelope cover super scribed “Tender for [nterior Furnishing,
Flectrical Data cabling work for Baroda U.P. Bank at NEW PREMISES REGIONAL OFFICE Branch, Distt.
AZAMGARH

Ty The tenderer must use only the tender forms issued for the purpose to fill in the rates intimation of
- tender guoted by letier, telegram / telex will not be acceptable,

8) Tenderers are advised not to make any alternation / modification in the (cnder documents, item of
work or in any respeci whatsoever. Violation of this requirement mll make the Tender Liable for
regeciion.

9) in case of posial delivery, the lenderer has to ensure that tender is reached before the due date and
time. The bank will not be responsible for damage in the transit and delay of receipi lo tender, if any or
scut by a specizl messenger, Tender received late shall be rejected.

16) Every page of the tender documents should be signed by the person or persons submitiing the tender
inn (oken of his / their having acquainted himself / themselves with the General and Special Conditions of
Contract, Specifications etc., as laid down. Any tender with any ol the documents not so signed will be
subjected to rejection.

11) No consideraiion wiil be given to a tender received after the time stipulailed above and no extension
will be allowed for submission of the tender. The Baroda U.P. Bank shall not be bound to accept the
lowest tender and reserves the right to accept or reject any or all the tenders without assigning any rcason
whatsoever.

12} This notice inviting tenders, the conditions of tender and the duly completed form of tender ete. will
{orm part of the Agreement to be executed by the successful tenderer with the bank,

‘The following document forming a pari of lender are enclosed herewith

Introduction

Tender Notice .
Special Instructions & Conditions

Leiter of Offer

Form of Agreement

Preamble to B.O.Q.

Mode of Measurement

List of Approved Manafacturers for Materials

G —

o,




9. Bill of Quantities .
‘This tender notice shall form part of tite contract and non-submission of tender in the above manner will
render your offer liable for rejection.




Terms & Conditions for Vendors:-

143

A

6.

Advance is not right of Vendor. The rights of advance to Vendor solely rests with Bank.

Only Vendor having valid & active e-mail id should participate in Tender process.

Work order sent via e-mail will be considered accepted if there is no response within 3 days of e-mail
sent from Regional/ Circle office.

Day to day communication/ instructions will be via e-mail and Vendor should be prompt in replying to
every e-mail sent by Regional Office/ Circle office / Architect etc,

Quantity of any itetn can be modified at the time of furnishing as per need of the branch.
Vendor has to strictly provide items of make as per [ist attached on page no 18,19 & 20,

Bank reserves the right to cancel the work order without any payment if quality of items are not as
per Hst p




TENDER NOTICE
Subject: Interior Furnishing & Electrical work for Baroda 1.P. Bank at NEW PREMISES REGIONAL

OFFICE Dist Azamgarh

Sealed item rate tenders are invited by M/s Baroda U.P. Bank, The REGIONAL HEAD ,
Baroda U.P. Bank, Regional Office, Damodar Bhawan, Chowk
Azamgarh 276001

1. The work to be completed within 4 weeks from 3™ days of the date of acceptance of work
order placed by Mfs Baroda U.P, Bank.
The tenderers are required to complete form of tender, price the schedule of quantities and
sign each page of tender documents before submission. The completed set is to be enclosed
in a sealed envelope addressed to;

Regional Head Baroda U.P. Bank , Regional Office, Damodar Bhawan,
CHOWK, Azamgarh 276001.

2. Tenders will be received up to 20.12.2022 on 17.00 hrs.

3. No tender will be received after the expiry of the time notified for receiving tenders under any
sircumstances whatsocever.

4. The tender will be opened at 12.00 hours on 21.12.2022 at above address in the presence of
authorized representatives contracting agencies.

5. Tender shail remain valid for acceptance for a period of 90 days from the notified last dale of
“tender submission.

6. The Bank reserves the right to refect any or all tender received without assignment of any
reasons thereof.

7. The tender rate against each item of work / price indicated in the schedule of quantities and
rates / price should be indicated both in words and figures. n case of any discrepancy, the
rates indicated in words would prevail.

8. The rates quoted against each item of work / price should be for the complete finished item of
work and include all labour, material, taxes, overhead, duties, etc. Any statutory change in
the tax structure after opening of the tender shall be reimbursed by the Bank as per actuai.

9. The earnest money deposited shall not carry any interest and will be refunded to the
unsuccessful tenderers. Earnest money paid by the successful contractor will be retained by
the Bank till completion of the work.

10. Earnest money paid by contractor shall be forfeited by the Bank if contractor fails to undertake
the job if he Is communicated about acceptance of his rates.

12.All tenders in whom any of the prescribed conditions are not fulfilled or incomplete in any




GENERAL CONDITIONS OF CONTRACT

Subject: Interior Furnishing work for Baroda U.P. Bank at NEW PREMISES REGIONAL OFFICE

Branch Dist. AZAMGARH,

Creneral Instructions to Cortractor

Inspection of sites: The contractor shall visit and examine the site and satisfy as to the nature and
correct dimensions of work and facilities for obtaining material and shall obtain generally his own
information on all matters affecting the execution of work. No extra charge made in consequence of
any misunderstanding or incorrect information on any of these points on the ground of insufficient
description wilt be allowed. All expenses incurred by the contractors in connection with obtaining
information for submitting this tender including his visit to site and efforts in compiling the tender shall
be borne by the tenderer ad no claims for reimbursement thereof shall be entertained.

Safety Regulations:  The contractor shall take all the necessary precautions while working and to
. safeguard adjacent property, Bank’s property, Bank's employees, and traffic persons

Compliance td local laws: The confractor shall conform to the provisions of any Act of the Legislature
reiating to the work and to the Regulation of Bye Laws of any authority. He shall also obtain the
permission of the Municipality or any other Authorities if required under the existing rules.

Site cleaning: All the rates quoted are inclusive of removal of rubbish / debris collected during the
progress of work, rejected material and clearance of site before and after the work is completed. Not
more than one fruck load shall be stored that to for not mere than 3 days. The contractor shall arrange
to remove the same immediately. If the contractor is failing to remove the same and the expenses shall
be recovered from the contractor and he will not dispute for the expenses so incurred.

Vouchers [/ bills: Contractor shall upon the request of the Bank furnish bills, invoices, accounts,
receipts and other vouchers for all materials brought on site to prove that the material purchased are as
mentioned in the specification.

Contractor’s responsibility: The work will from time to time be examined by Project Architect, but
such examination shall not in any-way exonerate the contractor from the obligation to remedying any
defects which may be observed at any stage of the work or after the same is compieted.

Ivismissal from work: The contractor shall upon the written request of the Project Architect immediately
dismiss from the work any person employed by him therecn, whe may in the opinion of the authority be
incompetent or misconduct himself and such person shall not be again employed on the work, without the
permission of the bank.

Order of work, etc.: Bank reserves the right to fix the order in which the various ifems of work involved are
to be executed. However, the contractor shall be responsible for the completion of the entire job within the
item limit specified failing which liquidated damages as mentioned in clause No.49 shall be recovered from
the contractor.

X

Commencement of work: The work must be started within 3™ days upon accepting the work order
and the program me for carrying out the various jobs shalf be drawn out in consultation with the Project -
Architect. Adequate labour force shall be provided to complete the work within the specified period.
Proper security aspects should be taken care of by adequate vigilance in view of the im ce of the




damages as stated.

Subletting the work: The contractor shall not directly or indirectly sublet the work to other party without
written permission from the bank.

Quantities of works are provisional: The quantities mentioned in schedule are provisional and likely
to increase / decrease to any extent or may be omitted thus altering the aggregate value of the
contract. No claim for loss of profit / business shall be entertained on this account.

Distribution of work: The Bank reserve the right to distribute the work for which quotation have been
called, among more than one parties, if found necessary. No claim in this respect shall be considered
and the contractor agrees to cooperate with other agencies appointed by the bank.

Third party damage: The contractor shall be responsible for all injury to persons, animals, builging,
building structure, any damage to road, streets, footpaths and shall rectify it at its own cost.

Insurance cover: All the workers of the contractor as well as his sub-contractor must be properly covered by
an Insurance Policy under Workman’s Compensation Act and Fatal Accidents Act. The contractor at his
own expenses arrange to effect and maintain until the virtual completion of the contract, insurance policy
in the joint name of the Bank and the contractor against th is risk to be retained by the Bank until the
virtual completion of the work, and indemnify the Bank from alt the fiabilities arising out of such events,

In case of delay, contractor shall arrange to extend insurance policy till work is completed.

Delay & Extension of time: All the work should be completed within the specified period in the tender.
I the work is delayed due to the reasons beyond the control of the contractor, he should applying to the
Bank explaining, therein the reasons for such delays, immediately and if in the opinion of Bank's
authorities the delay is justified, the contractor shall be granted extension in time hmit.

Certificate of virtual completion: As soon as the work is completed, the contractor shall inform in
writing such completion to the PE department Regional office & Project Architect, Ar. Rajesh
Kumar who will inspect the work and if satisfied will issue the certificate that the work has been virtually
completed and the defects liability period shall commence from the date of such certificate.

Defect liability period: The defects or other faults which may appear during the defect liability penod
which is 12 months after the virtual completion of the work, arising in the opinion of the bank due to
inferior quality of material or bad workmanship not in accordance with the contract, contractor shall
make good at his own cost within a reasonable time. In case of default, Bank may employ and pay
other agencies to amend and make good such defects and all expenses / damages / losses shall be
recoverable by Bank or may be deducted from any money due to the contractor

i

Arrangement of work: The contractor shall organize the work in such a way that the office users or the
nearby public area put to no hardships and the working of the office is not affected. The contractor
shall take adequate care during the progress of work to protect the office property like stationery,
furniture, etc. In case of any damage, the same shall be made good by the contractor. Contractor is
agreed to work after office hours for which no extra cost shall be considered.

Stacking of material: The contractor is not to stack any of his material recklessly so as to endanger
the safety of the building and cause any nuisance to the occupants and the public.

Extra charges: it must be clearly understood that all the conditions of contracts are intended to be

strictly enforced and that no extra charges in respect aof extra work will be allowed unless they are
clearly outside the spirit and meaning of the condition and unless such work shall have been ordered in

writing. Ho

F &

Protection of material and work: The contractor shali be responsible for storingffgagﬁa,_, “hi ggms, owi
material and protecting the work at his own cost. The contractor and his worker will be allowed [0 use



lift after office hours. However, no paint drums or heavy bag of cement / paint will be allowed to be
taken into the lift. Any damage / spoiling of lift / floor / dado caused during such act will have to be
made good by the contractor at his own expenditure.

Water supply: The contractor shall make his own arrangement for water required for the work. in
case the water is available and supplied by the Bank, the charges for the same shall be recovered at
the rate of 1% of value of the work executed. In case water supplied by the Bank, the contractor shall
make his own arrangement for the storage, pipeline from point of tape of to the required location.

Electric supply: The contractor shall make his own arrangement for Electricity required for the work.

Approval of samples: The contractor shall furnish well in time before work commence at his own
cost, colour samples, samples of material or workmanship that may be called by Project Architect for
approval. Rates quoted shall cover for such preliminary work.

Workmanship: The work involved calls for a high standard of workmanship combined with speed. All
the glass panes, door handles / hinges, electric fitting, fans, furniture records, floors etc. are to be
thoroughly cleaned after work is completed. Any damage to the flooring, tiles, dadg,
paneling or any other part of the building, etc. shall be made good at the cost of the contractor to the
entire satisfaction of the Bank.  Contractor shall make all arrangements for shifting of furniture /
records and keeping the same in its original position after he finishes the work on daily basis. The
contractor at his own cost shall provide brown paper, polythene, tarpaulin etc. for protecting furniture /
fixtures, paneling, electrical, fittings, records, etc.

Interpretation of documents / drawing: Except where otherwise provided in the contract all questions
and disputes relating to the meaning of the specifications, design drawings and instructions herein
before mentioned and as to the quality of workmanship or materials used for the work or as to any other
question, claim, right, maiter or thing whatsoever, in any way arising out of or relating to the contract,
designs, drawings specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution or failure to execute the same whether arising during the
progress of the work or after the completion or abandonment thereof shall be referred to the competent
authority of the Bank whose decision shall be final and binding on the contractor.

Use of scaffolding: The contractor shalt allow the use of scaffolding erected by them to any other
agency employed by the Bank during the contract period without any payment.

Provisional item: If ordered by the Bank, contractor shall be required to carry out provisional items at
the same conditions and rates as applicable for this contract.

Measurements of all concealed items:Measurements of all concealed items of work and extra item if
any, shall be got recorded by the Project Architect before they are checked up.

Measurements: All measurement tapes shall be of steel and all scaffolding and ladders that may be
required for taking measurements shall be supplied by the contractor.

Cleaning during the work: The rates quoted shall include cleaning of ceiling roses, electric switches,
boards, window panes etc. after the repairing leaving the site neat and tidy from time to time.

Complying 1.S. specification: Unless otherwise mentioned in the contract, the latest Indian Standard
Cade for material specifications, method of work, and mode of measurements shall be followed. The
payment shall be made on the basis of actual measurement of work done to be submitted alang with

bill




loading, profit, taxes il any, scaffolding, transport, supervision, spot light arrangement and any other
means 1o complete the job. Octroi, sales-tax, works contract tax or any other taxes present or future to be
included in the rates so quoted.

Price Fluctuation: The rates quoted.by the contractor shall be firm throughout the currency of contract
(including extension of time if any granted} and will not be subject to any fluctuation due to variaticn in
the cost of material or labour

The successful tenderer if cafled upon to do so, shall obtain a letter from the approved trade
manufacturer whose product is used, if found necessary by the Bank confirming that the manufacturer
shall provide all the technical assistance and supervision during the execution of the work at all such
places as directed and the contractor shall bear the expenses, if any, for such supervision and technical
assistance supplied by the trade manufacturer.

Testing of materials: If at any point of time during the work, if Bank authorities desire to carry out the
tests of certain materials, the contractor shall arrange for the same and submit the test report without
any extra cost to the Bank.

The contractor shall note that they should bring to the notice of the PE department/Architect any
breakage in glass window before starting work. However, if any glass window is found to be broken
during the repairing work, the same shall be replaced by the contractor at his own cost.

Conditional tenders: Conditional tenders are liable to be rejected.

Rates of non-tendered items: The successful tenderer is bound to carry out any item of work
necessary for the completion of the job even though such items are not included in schedule of
quantities. :

Abandpnment of work: If in any case the work required to be abandoned, the contractor shall not be
entitied for any claims and he will be paid as per the actual work done till that period.

The Bank reserves the right to accept / reject the fower or any or ali tenders in part or in whole without
assigning a reason therefor.

Decision of the Bank shall be final and binding on any matter connected with the work. The matter of
any dispute shall be decided after mutual discussions based on the terms and conditions of this
contract. However, if the matter can not be resolved then the same shall be referred to the respected,
qualified person in the field agreed to both the parties and his opinion shall be binding on both the
parties. However, this is precourse to any legal action in this regard.

incomplete quotation: Incomplete quotations shall be summarily rejected

Payments: The contractor shall be paid by the Bank from time fo time under interim payment on
account of works executed and when the value of work egual to the approximate value named in the
Appendix as 'Value of work for Interim Certificate’ has been executed in accordance with this contract.

When the work has been virtually completed and Bank's Architects / Engineer has certified in wnting
that the work has been completed on the basis of detailed measurements and has made a finai scrutiny
and that there is no dispute items, rates, ad quantities, the contractor shall be entitled to the payment of
the final bill in accordance with the final certificate which will be honored within the period specified I

the Appendix as period of honoring final certificate. .

The contractor shall be paid by the Bank within the period named in Appendix (period of honoring
certificate) after such certificate has been delivered to the employer by the Project wact Projoct
Architect has power to withhold any certificate in the work or any part thereof are
satisfaction or the contractor fails to show the desired progress or fails to follow t
in case of breach of this contract.
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For water proofing works on traces, bathroom, WC, Chajja, work has to be executed through the
agency specialized in waterproofing. Contractor will have to submit a guarantee of 10 years on stamp
papers as per the format toe be prescribed by the Bank.

Earnest Money Deposit of successful tenderer shall be treated as security deposit with additional
amount required to fulfill requirement of 5% of Tendered Amount {Inclusive of E.M.D.). The contractor
should pay this amount to the Bank by DD or PO at the time of submission of tender. This amount shall
be retained by the Bank till the work is virtually completed and all amounts relating thereto settled.
Second part of security deposit shall be built through the retentions from interim and fina! bills of the
contractor and the amount of retention shall be as stated in the Appendix.

When the certificate of the virtual completion is issued to the contractor the security deposit in the form
Security Money shall be refunded, provided that the contractor has fulfilled all the conditions of contract
and further provided that the employer has no claim for forfeiture of part or whole of the said deposit.
The retention money built up through retention from interim and final bills will be returned to the
contractor after the expiry of defect liability period, subject to deductions for any appropriations thereof
required to be made by the Bank as per conditions of the contract. The contractor should note that no
interest will be allowed on his security deposit. It will be minimum of 5% of Final verified Bill.

The contractor is requested to sign each page of the quotation and put rubber stamp, seal below his
signature and seal the quotation in an envelope.

Liquidated damages: If the contractor fails to maintain the required progress or to complete the work
and clear the site or before the contract or extended date period of completion, he shall without
prejudice to any other right, pay as agreed compensation amount af 1 % of contract amount per week
of delay subject to maximum of 10 % of contract amount as liquidated damages.

Records & measurements: Measurements shall be taken jointly by Project Architect and contractor
and shall without extra charges provide assistance with appliance, labour and other things necessary
for the work and measurements will be signed and dated by both the parties on completion of
measuraments.

Safety measures: The contractor at his own cost shall provide tarpaulins on the external side of the
building at the time of breaking plaster etc. to safeguard adjacent property, Bank’s property, employees,
traffic, etc. The contractor shall follow all the safety measures: while carrying out the work. Employer
that is Bank shall not be liable for any compensation due to accident, any mishap or negligence.

If there is delay in commencement of work for any reason, the employer that is Bank shall not be liable
for any compensation,

If at any point of time during the progress, it is observed that the contractor is not progressing the work
with due diligence, care and lagging much behind the schedule or fails to gear up the work despite
instructions from Project Architect, the employer (Bank) reserves the right to terminate the contract with
/ days notice. In such case, the contractor shall be liable to pay the employer any extra cost involved
for the completion of the said work and will not obstruct any way in completing the work through other
agency. After compietion of entire work the contractor shall be paid for the actual work executed by him
at the quoted rates after deducting any claims, damages. In case of such termination the security
deposit held by the Bank will be forfeited

Although the number of coats of paints / polishing / white washing are specified the contractor will have
to additional coats if the surface is not to the satisfaction of the Project Architect and there shall be no
extra payment on account of such coats ‘

First Aid: The contractor shall be responsible for all first aid and he shall keep the site fully equipped to
meet such emergency. e

Supervision:  The contractor is required to have on site during all working 2 oﬁ%@gﬁent
0 -
5

supervisor (acceptabie to Bank) who will be responsible for the conduct of w



authority to receive and act on such instructions issued by the PE Department/Architect of Bank.

All work shall be carried out in @ workman-like manner to the entire satisfaction of the Architect / PE
Department.

Contractor shall follow all rules / regulations in force and should possess the license for employing
labour and also follow all safety measures, labour bye law and shall be responsible for any lapse.

Transfer of Tender Documents: Transfer of tender documents purchased by one intending tenderer
to another is not permissible.

Safety: The contractor shall carry out the entire work in @ workman like manner having full regard for
the safety of the men working at site. All safe practices shall be strictly adhered to by the workmen of
the contractor like wearing helmets, safety belts when working at heights, gloves when handling sharp
objects and reinforcement, eye shields during welding, safety shoes, etc. The contractor shall protect
sides of openings in floor slabs, edges of slabs, stairs, stairwells etc. with barricades, warning signs /
lights and educate all his workmen regarding following safe working practices. He shall provide first aid

boxes at site.
In spite of following safe methods, in case of any unfortunate accident, the contractor shall indemnify the

employer against any expenses or claims towards treatment or compensation.

A Daily Diary Register: A daily diary register (with cement and steel stock statement) will be kept in
the Engineer's Office or the site office. The contractor or his representative will furnish every day at
9.00 hrs. details of work for the day proceeding and the diary will be written up every day and jointiy
signed by the Engineer and the Contractor or their representatives in token of its correctness.

<

Nuisance: The contractor shall not any time do cause or permit anyone to do or cause any nuisance
on the site or do anything which shall cause unnecessary disturbance of inconvenience to the Employer
or to the owners, tenants or occupiers of other properties near the site and to the public generally.

Rights, remedies and powers:
[} Termination of contract due to contractor's default. If the contractor:

a. Abandon the contract

b. At any time defaults in proceedings with the works with due diligence and continues to do so
after a notice in writing of seven days from the Engineer or Project Architect or Employer, or

c. Commits defauit |n complylng with any of the terms and conditions of the contract and dces not
remedy it within 3%° days after a notice in writing is given to him in that behalf of the Engineer or

Project Architect or Employer.
d. F’ers:stentty disregards the instructions of the Engineer, PrOJech Architect or contravenes any

provision of the contract, or
e Falis to remove materaals from the site or to pull down and replace work after receiving fram the
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and does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer, or Project Architect of Employer, or

g Offer or gives or agrees to give to any person in the Employer's service or to any other person

on this behalf, any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do so for having done or forborne to do any act in relation to the obtaining or
execution of this or any other contract for the Employer, or

h. Shall enter into a contract with the Employer in connection with which commission has been paid

or agreed to be paid by him or o his knowledge, unless the particulars of any such commission
and the terms of payment thereof have previously been disclosed in writing to the Employer /
Engineer, or

Shall obtain a contract with the Employer as a result of ring tendering or other non-bonafide

" methods of competitive tendency, or

;. Being an individual, or if a firm, any partner thereof, shali at any time be adjudged insolvent or

have a receiving order or order for administration of his estate made against him or shall take
any proceedings for liquidation or composition (other than a voluntary liquidation fir the purpose
of amalgamation or reconstruction) under any Insolvency Act for the time being in force or
make any conveyance or assignment of his effects or composition or arrangement for the benefit
of his creditors or support so to do, or any application be made under any Inselvency Act for the
time being in force for the sequestration of his estates or if a trust deed be executed by him for
benefit.of his crediters, or

k. Being a company, shall pass a resolution or the court shalt make an order for the liguidation of its

affairs, or a appointed or circumstances shall arise which entitle the court or debenture holders
to appoint a receiver or manager, or

. Shallsuffer an execution being levied on his goeds and allow it o be continued for a period of 21

days, or

m. Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with

materials not to be incorporated in the work, shall not be deemed {o be sub-letting) or attempts
to assign, transfer or sub-fet the entire works, or any portion thereof without the prior written
approvat of the employer.

The Bank may, without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter as the Employer by written notice determine the contract either as a whole or
in part.

Upon such determination of the contract in whole or in part, the security deposit with the
Employer in respect of the contract shall stand forfeited to the Employer without in any way
effecting the rights of the Employer.

Rights of the employer after determination of the contract due to contractor's default.

The Engineer shall on such determination have powers ta:
X

a. Take possession of the site and any materials eguipment, plant, implements stores etc.

thereon, and / or :
b. Carry out the incomplete work by any means at the risk and cost of the contractor.




IV}  On determination of the contract in full or in part, the Engineer shail determine what amount. if
any, is recoverable from the contractor for completion of the works or part of the works or in case
the works or part of the works is not to be completed, the loss or damage suffered by the
Employer. in determining the amount, credit shall be given to the contractor for the value of the
work executed by him uplo the time of cancellation or the value of contractor's materiais to be
present so as to record the measurements in his presence. |f the contractor fails to be present in
response to the notice, the recording of measurements shall be proceeded with ex-parte and the
measurements as recorded shall be binding the contractor.

V} The Bank shall have the right to use contractor's plant, machinery and materials on the balance
work but shall not in any way be responsible for any damage or loss of the same and the contractor
shall not be entitled to any compensation thereof.




APPENDIX TO THE CONTRACT DOCUMENTS

Subject : Interior Furnishing, Electrical Data Cabling
work for Baroda U.P. Bank at NEW PREMISES
REGIONAL OFFICE, Sidhari, Dist- Azamgarh

Defect liability period : 24 months from the date of virtual
Completion of work.

. Date of commencement : 3™ days after the contract is accepted by
The contractar
3 Date of completion : 4 (FOUR) weeks.

4 Liguidated damages : 1% of contract amount per week / day of delay
Subject to maximum of 10% of contract amount
For the works of less than 6 month completion
Period.

5. Period of honoring final certificate ! 45 days

6. Period of honouring certificate : 15 days




LETTER OF OFFER

To,

BARODA U.P, BANK
Regional Qffice AZAMGARH
Damodar Bhawan,CHOWK,
Azamgarh 276001

Dear Sir,

Sub: interior Furnishing, Electrical Data Cabling works for Baroda U.P. Bank
at NEW PREMISES REGIONAL. OFFICGE Branch, Distt. AZAMGARH.

With reference to the tender regarding the abave work invited by you, we have to state as under.

We declare that before quoting the rates, we have visited the site and our rates are as per preszant
site condition. In the event of this tender being accepted, | / We agree to enter in to and execute the
necessary contract documents as required by you.

As required by you, t / We are returning herewith the documents (in single) duly signed by us at each
page in token of our acceptance of the provisions in the documents.

We hereby offer to execute and complete the whole of the works strictly in accordance with the said
conditions of contract, special conditions of contract, specifications and drawings at the rates set out
against each of the items of work in the schedule of quantities. the total cost included in the above is
Rs. /- {Rs. : _ only).

We have carefully read and clearly understood the conditions of contracts, special conditions of
contract, special conditions of contract and specifications. We agree to complete the work at the rate /
rates quoted by me / us in the schedule of quantities and within the specified time from the dale of
work order awarding the work to us.

We understand the work is to be completed within scheduled time period.

Our rates are firm, include and cover all cost, expenses, liabilities of every description and all risk of
every Kind to be taken in execution and handing over the work to the Bank. The VAT, Service Tax,
Sales Tax (State & Central), works contract tax, octroi, duties, municipal tax, general tax and any
other taxes applicable and prevailing from time to time on such item for which the same are leviable
and the rates quoted by us are inclusive of the same.

Thanking You,

Yours faithfully,

Name :

Address : '

Tel. No. : (Fax. No.} :

Mobile No.




FORM OF AGREEMENT

{Qn stamp paper of Rs.100/)

1i!5 AGREEMENT made this ....... Dayof ............ Z022... ..o between Baroda ULP, Bank Regiona! Office Damodar Bhawan
CHOWK Azamgarh 276001.( hereinafter called « the owner® ) of one part

. Of or whose registered ufﬁcc is siteated at

............ ( here:nnl‘ter called = * the Contractor* ) of the other part.

WHIEREAS the Owner is desirons of
. (herginafer called “ the work “ ) at

and has caused drawings and Bills of Quantities showing and describing the work to be done to be prepared by or under the

direction of

AND WHEREAS the Contractor supplied the owner with a fully priced copy of the said Bills of Quantities ( which copy
hwremafier referred to as “ the Contract Bills ~} AND WHEREAS  the said drawings ( hercinafter referred to as = the Contract
Drawings ) and The Contract Bills have been signed by on behall of the parties hereto © AND WHEREAS the contractor has
deposited the sum of

RUPees. ..o ,




NOW IS HEREBY AGREED AS FOLLOWS

For the consideration hereinafler mentioned the contractor will upon and subject to the conditions annexed carry out and
complete the work shown wpon the contract drawings and described by or refocrred 10 in the Contract Bills in the said

conditions.

The Owner will pay the Contractor the sum of Rupees

{ hereinalter referred to as “ the Contract Sum ) or such other sum as shai

become payable there under at the tmes and in the manner specilied in the said condiliuns.

The term “ ARCHITECT * in the sai¢ conditions shail mean the said AR. Rajesh Kumar, M/S Vision Arch in the cvent of his
death or ceasing to be the ¥ ARCHITFCT * fur the purpuse of this contract, suck other person as the owner shall nontite for
that purpose, mot being a person Lo whom the contractor shail object for reasons considered to be sufficjent by emplover.
Provided always that no person subsequently appointed to hs the “ ARCHITCCT “ uader this contract shall be entitled 10
disrcgard or overrule any certificate or opinion  or decision or approval of instryction given or expressed by earlier
ARCHITECT *,

The said conditions there to shall be read and constructed as forming part of this agreement, and the pardies hereto shail
respectively abide by, submit themselves to the conditions and perform the agreements on their parts respectively in such

condition§ contained.

Any dispute arising out of the contract shall be referred o Arbitration as per the condition stipudated in clause of * Special

condition of contract

AS WITNESS the hands of the said parties.

Signed by the said OWNER

It lhclprcsence of witness

NAME;

ADDRESS:

Signed by the said CONTRACTOR

In the presence of witness

NAMIL::

ADDRESS




LIST OF FURNISHING MATERIAL

PARTICULARS _ Make of Material
; Pl}'wédd/’Block Board Archid / Century / Green
( 6mm, 9mm, 12mm, 19mm)
Laminates 7 o | Greenlam / Century / Archid .

(1.0mm thick)

Soft Board '("P_i'n up Board)

| Jolly Board, Styleﬁ_; "

_G—\p Board

India Gypsum/Armstrong/Gyproc

I Afmstrong

Metal Ceiling

Vertical Blinds

Vista, Universal, Maac

Screws

GKW / Mettle fold , Hindalco

SS Hinges 7

Godrej / Hardwyn

Hardware

| Dorma, Hardwyn, Godrej

Drawer shutter lock

Godrej , Link, Dorset h

| Bal calch

Dorma, Hardwyn, Cddféj

Door lock '/“ﬁand]es

Dorma, Hardwyn, Godrej

Vencer

| Archid / Century / Green

_A_x_dhesivcs

Fevicol, Mahacol, Jeeevanjor

Black Japan ..

Wood Prescrvatives

Door closure

Dorma, Hardwyn, Godrej

Glass

Modi / Asahi / Saint Gobain

Glass tinted

Same as above.

HRZJaminé Polish

Asian Paint, Nerolac .

French . Zinc oxide .




Paint - Burger, Nerolac, Asain )

AC Grill B | Air Products, Omicron, Patrawala -

Vitrified tiles | ] Marbonite Jhonson, Kajaria

Ceramic Tiles - o _J_hons'(jh:'& Thonson, Kajaria, - B B
Alu. Door & Window Sections | Jindal / Bhansail . -

Floorsprings ‘Dorma, Hardwyn, Godrej o
Cement | ACC / Ambuja / Ultratech i -
White Cement ‘ | Birla Cement. JK Cement . ' - i
Sun Control film | Garware .. - - -
Stainless steel sink ‘Nirali / Diamond .. - T
Carpet ' | Modi / Trans Asia/ Unitec

Rubber foam ) 34 density mm foam - )
WC seat cgver - ﬁ, ' .latluor, Cera L -

Toilet paper holder | Dorma, Hardwyn, Godrej -

NOTE : All materials shall confirm to IS / BIS respective numbers.

. Commercial ply shall conform to IS 303.
. Marine Ply shall conform to IS 710
. Block Board shall conform to IS 1659.




LIST OF APPROVED MANUFACTURERS / SUPPLIERS OF MATERIALS

" MATERIALS

APPROVED MANUFACTURERS /SUPPLIERS

'S & F/ Light fixtures / Patti

Philips / Wipro / Havells

1x 18 w LED

Philips /Wipro / Havells

Switch, sockets, conceal box,
plate/ Change over switch

Philips/ Orient / Havells

MCCB

L&T / Siemens / Havells

Bus bar / TPN LDB, TPN MCB / DP
MCB / SPN UPDB / MCB &
DB/ELCB/RCCB

LT Cable / Telephone cable

Siemens / L&T / Havells

Delton / Polycab

Light / circuit wiring / Cable IS1/

Havells/ Polycab / Finolex / R.R. Kable / .&T

PVC insulated wire 1SI
Floor conduits MMS Grade / PVC
conduits & accessories

Precision / Wimco / X-press

Music cum Public address system

Bosch / Sony

| Low Fourteension switch fuse L&T, Siemens
| unit with HRC fuse
Timer i Lea grand
Gland Flang type Braco 7 )
Lugs / Wooden screw Dorma, Hardwyn, Godrej
Telephone tag block Krone Box
Wall/ Ceiling:/ Exhaust fans Crompton / Usha /Orient
CAT — 6 Cable / CAT-6 1/1Q D-link / DiGlink . B

Abbreviations:
RM.T
Sq. Mt
Sq. Ft.
Cu. Mt,
T.W.
Q.R.O.
c/C
M.T.
C.P
NO.

MM

PREAMBLE TO BOQ

Running Meter
Square Meter
Square Foot
Cubic Meter
Teak Wood
Quote Rate Only
Centre to Centre
Metric Ton
Chrome Plated
Numbers
Millimeter




All dimensions are in M.K.S. unless otherwise stated.

The quoted rate shall be all inclusive and cover the cost of material including wastage, freight,

all types of taxes, duties, royalties, erection, construction, testing of materials if required

samples brought for approval, tools and tackes, plant and equipments, supervision,
overheads, profit and any cther expenditure incurred for completion of work as per drawings,
specifications and to the full satisfaction of BANK / Architect.

2. The rates quoted shall be valid for working at all heights, depths and on all floor levels. No
extra payment shall be made for scaffolding, staging, ladders etc for transportation of men
and materials at higher or lower levels,

3. The item rate specifications are indicative. the contractor will have to carry out the work in
accordance with the drawings, technical specifications and / or other conditions laid down in
tender document and to the full satisfaction of BANK / Architect.

4. Quantities mentioned against respective items are approximate and can varyto any exient
Payment shall be made on actually executed guantities.

5. No claims shall be entertained in case of increase / decrease quantities of any item and aiso

to add / delete any item in totality. BANK / Architect reserve the right of operating any item for

any wark.

Rates for painting shail include cleaning glass panels, floors etc.

After completion of work the site shall be handed over absolutely clean, after ensuring that all

floors, wails etc are spotlessly clean,

B. Rates of all items shall remain constant irrespective of floor level and nmo extra shall be paid
for handling and stacking of materials, removing debris etc from the site.

9. Unless otherwise noted, the method of measurement will be as per1.5. 1200.

10. BANK / Architect reserve the right of operating all ' Quote Rate only ' items.

11. Wherever contractor proposes to use ‘equivalent ‘'makes (ie. other than specified) he shall
obtain BANK’s prior approval. BANK may ask Architect before giving approval to the same.
Any additional cost and time lost due to this will be on Contractor's account and no claims will
be enteriained.

12+ The rate of partition, paneling shall include necessary additicnal framework supports that may
be required to suit site conditions or stability of the item. Decision of Architect in regards o the
need for such additional supports shall be final.

13. All wooden frame work/ member size mentioned as out of, shall be full size with maximum
planning tolerance of 3 mm both ways. _

14. Rates for doors include all brass oxidized heavy duty hardware, locks, floor springs, door
springs, door closer, special door handles etc as specified in relative terms.

15. Size and type of door closer/ ficor spring shall be suitable for type of door. The contractor
shall give guarantee for performance of door closer / floor spring from manufacturer.

16. Rates for partitions, paneling shall include making of necessary cut outs, chasing to be made
for conduits, switch boards etc.

17. Rates for painting and polishing shall include cleaning giass panels, fans floor etc.

18. After completion of work the site shall be handed over absolutely clean, after ensuring that afl
taminates, floors walls etc are spotlessly clean.

19 Contractor shall clean the site and mark the lining out on the floor with adhesive tape for
approval. The same shall not be paid separately.

20. In case of loose furniture, the specification for side unit or rear side credenza unit in any item
shall be same as the specification of the table in that item.

21. All key hoes should be fixed with metallic key hole ring.

22. Key for all locks should be different and no key should match with two different locks.

23, Rates shall include for following:-

—_

6.
7.
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1)

PLASTERING:

Work at all levels, heights and in all situations and profiles.

Double scaffolding, working platforms / Tarpaulin curtains.

Coving, drip moulds, grooves, recesses, ornamental bands etc.

A coat of white wash for neeru plaster soon after curing period is over.

Work in narrow width and small quantities unless special provision is made to the
contrary.

Preparation of surface by ranking out joints in brick or by hacking the concrete
surface and wetting the surface before plastering wherever required.

Thickness of plaster exclusive of the thickness of key i.e. grooves and open joints in
brick work, stane wark ete.

Chambers of any width, internal and external rounded angle.

Curiing, protection and cleaning of all surfaces.

Keeping all plastered surfaces well wetted for at least 7 days.

8 PAINTING & POLISHING:

a) Works at all heights and use of all scaffolding, necessary for execution of work and
for inspection.
b) Preparing surfaces to receive finishing coats.
c} Putting sand papering and dusting of surface in between coats where applicable.
d)} Work on cornices, narrow bands and widths, grooves etc.
€) Finishing to approved matt textures, complete as directed.
f) Spreading and removing, covering to doors, windows, flogrs, fittings etc to protect
them from spiashes.
g) Washing floors, cleaning glass, joinery, electric fittings etc and leaving premises clean
and tidy.
h) Mode of Measurement
_S.No. Particulars Method of Measurement Multiplying Factors
Paneiled doors & .
1 Windows 1_ _125 for each side
2 Fully glazed - | 0.5 for each side
| 3 Partly glazed & paneiled :\:;izli"éei:aiiggm girthed 1.0 for each side
4 Flushdoor 9 10foreachside =
M.S.Grill & Collapsible .
5 door o | 1.0 forripalntmg all over
, Measured flat not girthed .
6 Rolling Shutter including frame 1.25 for each side

1
2
3

Mode of Measurements:

Partition, Paneling . Sg. Ft. Area - one side only
Painting : 5q. Ft. Finished area only
Rounding off Measurements . All measurements shall be rounded off to nearest 2

decimal points,




Summary

BARODA U.P. BANK

1)
NEW PREMISES REGIONAL OFFICE BRANCH. DISTT. AZAMGARH

sno | Description | Section Amount of Tender _
1. | Furnishing works in digits
| in words o
2. | Electrical & Data works in Digits
In words
TOTAL in Digits
Inwords | B
GST 18% in words
GRAND TOTAL in Digits
Clnwords | B
Note :-

I. All materials to be used strictly follow the list of a]:;proved materials,

2. Any deviation in the usc of materials at site other than approved materials list will not be permitted
and the bank may cancel the contract at any time for any such misconduct & colour as per bran
manual.

3. The workman ship and quality of work should be of good quality and to be satisfaction level of the
bank’s architect and bank




