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BARODA UTTAR PRADESH GRAMIN BANK
(Sponsored by Bank of Baroda)

Regional Office RAEBARELI
151, Kirorimal Complex,

Near Beli Ganj Gate,
Raebareli.

---------------------------------------------------------------------------------------------------------------------

Subject: Interior Furnishing, Electrical, UPS & Data Cabling works etc.. for
Baroda Uttar Pradesh Gramin Bank at REGIONAL OFFICE, RAEBARELI

ISSUE OF TENDERS FROM 31.12.2019 TO 15.01.2020

PREBID MEETING WITH CONTRACTORS: 15.01.2020 at 3.30 pm

LAST DATE OF SUBMISSION 15.01.2020 up to 3.00 pm

TECHNICAL BID OPENING DATE 15.01.2020 TIME 4.00 PM

PRICE BID OPENING DATE 16.01.2020 TIME 11.00 AM

NOTE: PRICE BID ONLY OF VENDORS WHO WILL QUALIFY TECHNICAL BID WILL BE OPENED.
Bank reserves all rights to accept or not accept tenders without giving any explanation or reason.

(TENDERS WILL BE OPENED IN PRESENCE OF CONTRACTING AGENCIES OR THEIR AUTHORISED
REPRESENTATIVES IF PRESENT ON SCHEDULED DATE & TIME)

ELIGIBILITY CRITERIA FOR VENDOR TO QUALIFY IS TO HAVE MINIMUM TURNOVER OF RS. 2.00 CRORES
AVERAGE OF LAST 3 FINANCIAL YEARS (PROOF TO BE ATTACHED INCOME TAX RETURNs ALONG WITH
CERTIFICATE OF CHARTERED ACCOUNTANT)

VENDORS SHOULD HAVE COMPLETED A SIMILAR JOB OF AMOUNTING TO NOT LESS THAN RS. 25.00
TO 30.00 LAKHS WITH VALID PROOF AS COMPLETION CERTIFICATES & WORK ORDER. HE SHOULD BE
COMPOSITE CONTRACTOR WITH VALID ELECTRICAL LICENSE WITH LOCAL AUTHORITY OR AUTHORITY
ABOVE IT.

TENDERS CAN BE DOWNLOADED FROM THE BANK’S WEBSITE www.barodagraminbank.com OR CAN BE
COLLECTED FROM THE FOLLOWING ADDRESS AND SHOULD BE SUBMITTED BY GIVEN DATE ALONG
WITH NON RETURNABLE TENDER DOCUMENT FEES OF Rs. 1,000/- BY WAY OF DEMAND DRAFT IN
FAVOUR OF BARODA UTTAR PRADESH GRAMIN BANK AND PAYABLE AT RAEBARELI.

PLACE OF TENDER COLLECTION / SUBMISSION:

BARODA UTTAR PRADESH GRAMIN BANK
Regional Office RAEBARELI

151, Kirorimal Complex,
Near Beli Ganj Gate,

Raebareli.
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PART-1

TECHNICAL BID

DETAILS OF CONCTRACTOR (BIDDER)

Name of the firm/Company

Postal address with pin code

E-mail Address

Telephone Nos. Office

Fax No.

Mobile no.

Contact Person

Year of Establishment

Status of the Firm Proprietorship/Partnership/Pvt.Ltd/Ltd./Company

Name of Proprietor/Partners/Directors

Pan No.

GST No

CST No.

Name of Bankers

Copy of Balance sheet for last three years Enclosed/Not Enclosed

Date and amount of Current Solvency Certificate

Issued by: Bank’s Name
Amount

EMD Amount
DD no. and date and bank’s name

Tender Fee
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DD No. and date and Bank’s name

Qualifying Criteria of similar works
Works done in last three years

Annual turnover of firm with respect to similar
works

2016-17
2017-18
2018-19

Name and address of contact person for
verification of work done in the past with
telephone number

List of Technical and other Staff working for the
organization

Any other relevant details Any case/Dispute/Litigation with any Bank/Financial
Institution in last 10 years

SIGNATURE OF AUTHORISED PERSON

NAME

Important Note:-

Financial Bid will be opened only of Vendors who will clear Technical Bid.

As we are keeping this an open Tender hence requirement of turn over and past experiences should be in
accordance with similar works done i.e. furnishing works with respect of Banks, Financial Institutions etc.

Turnover should be of similar jobs and work experience also should be of similar work in accordance with
Tender.
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TENDER ISSUED TO: M/S__________________________________________________________

NOTICE FOR INTIMATION TENDER

To,

M/s._______________________________
___________________________________
___________________________________

Dear Sir,

Sub: - Interior Furnishing, Electrical, UPS & Data works etc.. for Baroda Uttar Pradesh GraminBank at
REGIONAL OFFICE, Raebareli.

Sealed, item rate, tenders are invited in two way bid system on the prescribed format from well
experienced contractors for carrying out jobs in RAEBARELI Region for execution of Interior Furnishing,
Electrical, UPS & Data cabling work etc.. for Baroda Uttar Pradesh Gramin Bank at REGIONAL OFFICE
Raebareli as per following details:-

Name of the work : Interior Furnishing, Electrical, UPS & Data works for Baroda
Uttar Pradesh Gramin Bank at REGIONAL OFFICE

Raebareli

Estimate cost : 27 to 28 Lacs without GST

Earnest Money Deposit : Rs. 60,000/- (Rs. sixty Thousand Only)
by Demand draft / Pay Order payable at RAEBARELI &
drawn in favour of BARODA UTTAR PRADESH GRAMIN

BANK

Period of Completion : 6 (SIX) weeks

Validity of Tender : 120 days

Date of Issue of Tender : From 31.12.2019 up to 3:00 PM on 15.01.2020 on any
working day during Office hours

Tender Cost : Rs. 1,000/-(Rs. One Thousands Only) in the form of Demand
Draft Applicable only in collection of hard copy   of tender from
our office.

Last date of submission of : Up to 3.00 p.m. on 15.01.2020 .
Tender

Date & Time of opening the : 4.00 p.m. on 15.01.2020 .
Technical bid/Tender

Date & Time of opening the : 11.00 a.m. on 16.01.2020 .
Financial bid/Tender
2) The tender document can be downloaded from our bank’s website www.barodagraminbank.com or
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obtained from the Office of the Regional Manager, Baroda Uttar Pradesh Gramin Bank, Regional Office,
151, Kirorimal Complex, Near Beli Ganj Gate, Raebareli. and should be submitted in original, duly stamped
and sealed in the same office with requisite tender fee.

3) The item rates under the contract include for full, final & entire completion of all works in all respects
described in contract & as shown in drawings forming part of the contract. Contractor must quote item
rates for all the items of work. Tenders will be opened in the presence of contracting agencies or their
authorized representatives.

4) The tenders shall be submitted in a sealed envelope. The envelope shall be marked as Technical Bid,
shall contain Volume- 1 of the tender, EMD in the form of Demand Draft / Pay Order and any other matter
along with other relevant details as per Technical bid format attached.

5) The Financial bid Envelope of the contractors who have complied with the required EMD and qualify
the technical bid will be opened on the due date & time of opening.

6) Sealed tenders will have to be submitted in two parts PART-I & PART-II, PART-I is Technical Bid and
PART-II is Financial Bid, separately super scribed, sealed and both contained in another sealed envelope,
super scribed “Tender for Interior Furnishing, Electrical, UPS & Data works etc.. for Baroda Uttar Pradesh
Gramin Bank REGIONAL OFFICE, RAEBARELI. with the name & address. The sealed tenders should be
submitted to :

THE REGIONAL MANAGER
BARODA UTTAR PRADESH GRAMIN BANK

Regional Office RAEBARELI
151, Kirorimal Complex,

Near Beli Ganj Gate,
Raebareli-229001 (U.P)

7) The tenderer must use only the tender forms issued for the purpose to fill in the rates intimation of
tender quoted by letter, telegram / telex will not be acceptable.

8) Tenderers are advised not to make any alternation / modification in the tender documents, item of work
or in any respect whatsoever. Violation of this requirement will make the Tender Liable for rejection.

9) In case of postal delivery, the tenderer has to ensure that tender is reached before the due date and time.
The bank will not be responsible for damage in the transit and delay of receipt to tender, if any or sent by a
special messenger. Tender received late shall be rejected.

10) Every page of the tender documents should be signed by the person or persons submitting the tender
in token of his / their having acquainted himself / themselves with the General and Special Conditions of
Contract, Specifications etc., as laid down. Any tender with any of the documents not so signed will be
subjected to rejection.

11) No consideration will be given to a tender received after the time stipulated above and no extension
will be allowed for submission of the tender. The Baroda Uttar Pradesh Gramin Bank shall not be bound
to accept the lowest tender and reserves the right to accept or reject any or all the tenders without
assigning any reason whatsoever.

12) This notice inviting tenders, the conditions of tender and the duly completed form of tender etc. will
form part of the Agreement to be executed by the successful tenderer with the bank.
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The following document forming a part of tender are enclosed herewith
1. Introduction
2. Tender Notice
3. Special Instructions & Conditions
4. Letter of Offer
5. Form of Agreement
6. Preamble to B.O.Q.
7. Mode of Measurement
8. List of Approved Manufacturers for Materials
9. Format Technical bid
10. Bill of Quantities

This tender notice shall form part of the contract and non-submission of tender in the above manner will
render your offer liable for rejection.

FOR BARODA UTTAR PREADESH GRAMIN BANK

REGIONAL MANAGER
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TENDER NOTICE
Subject: Interior Furnishing work for Baroda Uttar Pradesh Gramin Bank at REGIONAL OFFICE

Raebareli

Sealed item rate tenders are invited by Baroda Uttar Pradesh Gramin Bank, The REGIONALHEAD, BUPG
Bank, Regional Office, 151, Kirorimal Complex, Near Beli Ganj Gate, Raebareli.

1. The work to be completed within 6 weeks from 3rd days of the date of acceptance of work order
placed by M/s Baroda Uttar Pradesh Gramin Bank .

2. The tenderers are required to complete form of tender, price the schedule of quantities and sign
each page of tender documents before submission. The completed set is to be enclosed in a
sealed envelope addressed to: Regional Head Baroda Uttar Pradesh Gramin Bank , Regional Office,
151, Kirorimal Complex, Near Beli Ganj Gate, Raebareli.

3. Tenders will be received up to 15.01.2020 hours on 15.00 hrs.

4. No tender will be received after the expiry of the time notified for receiving tenders under any
circumstances whatsoever.

5. The tender (technical bid) will be opened at 15.30 hours on 15.01.2020 at above address in the
presence of authorized representatives contracting agencies.

6. Tender shall remain valid for acceptance for a period of 120 days from the notified last date of
tender submission.

7. The Bank reserves the right to reject any or all tender received without assignment of any reasons
thereof.

8. The tender rate against each item of work / price indicated in the schedule of quantities and rates
/ price should be indicated both in words and figures. In case of any discrepancy, the rates
indicated in words would prevail.

9. The rates quoted against each item of work / price should be for the complete finished item of
work and include all labour, material, taxes, overhead, duties, etc. Any statutory change in the tax
structure after opening of the tender shall be reimbursed by the Bank as per actual.

10. Each tender shall be accompanied by Earnest Money of Rs. 60,000/- (Rs.Sixty Thousand Only) in
the form of Pay Order / Demand Draft in favour of Baroda Uttar Pradesh Gramin Bank, payable at
RAEBARELI. Tenders without Earnest Money shall be summarily rejected.

11. The earnest money deposited shall not carry any interest and will be refunded to the unsuccessful
tenderers. Earnest money paid by the successful contractor will be retained by the Bank till
completion of the work.

12. Earnest money paid by contractor shall be forfeited by the Bank if contractor fails to undertake the
job if he is communicated about acceptance of his rates.

13. All tenders in whom any of the prescribed conditions are not fulfilled or incomplete in any respect
are liable to be rejected. This tender notice shall form part of the contract documents.
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GENERAL CONDITIONS OF CONTRACT

Subject: Interior Furnishing work for Baroda Uttar Pradesh Gramin Bank at REGIONAL OFFICE
RAEBARELI.

General Instructions to Contractor
Inspection of sites: The contractor shall visit and examine the site and satisfy as to the nature and
correct dimensions of work and facilities for obtaining material and shall obtain generally his own
information on all matters affecting the execution of work. No extra charge made in consequence of
any misunderstanding or incorrect information on any of these points on the ground of insufficient
description will be allowed. All expenses incurred by the contractors in connection with obtaining
information for submitting this tender including his visit to site and efforts in compiling the tender shall
be borne by the tenderer ad no claims for reimbursement thereof shall be entertained.

Safety Regulations: The contractor shall take all the necessary precautions while working and to
safeguard adjacent property, Bank’s property, Bank’s employees, and traffic persons

Compliance to local laws: The contractor shall conform to the provisions of any Act of the Legislature
relating to the work and to the Regulation of Bye Laws of any authority. He shall also obtain the
permission of the Municipality or any other Authorities if required under the existing rules.

Site cleaning: All the rates quoted are inclusive of removal of rubbish / debris collected during the
progress of work, rejected material and clearance of site before and after the work is completed. Not
more than one truck load shall be stored that to for not more than 3 days. The contractor shall arrange
to remove the same immediately. If the contractor is failing to remove the same and the expenses
shall be recovered from the contractor and he will not dispute for the expenses so incurred.

Vouchers / bills: Contractor shall upon the request of the Bank furnish bills, invoices, accounts, receipts
and other vouchers for all materials brought on site to prove that the material purchased are as
mentioned in the specification.

Contractor’s responsibility: The work will from time to time be examined by Project Architect, but such
examination shall not in any way exonerate the contractor from the obligation to remedying any defects
which may be observed at any stage of the work or after the same is completed.

Dismissal from work: The contractor shall upon the written request of the Project Architect
immediately dismiss from the work any person employed by him thereon, who may in the opinion of the
authority be incompetent or misconduct himself and such person shall not be again employed on the
work, without the permission of the bank.

Order of work, etc.: Bank reserves the right to fix the order in which the various items of work involved
are to be executed. However, the contractor shall be responsible for the completion of the entire job
within the item limit specified failing which liquidated damages as mentioned in clause No.49 shall be
recovered from the contractor.

Commencement of work: The work must be started within 3rd days upon accepting the work order
and the program me for carrying out the various jobs shall be drawn out in consultation with the Project
Architect. Adequate labour force shall be provided to complete the work within the specified period.
Proper security aspects should be taken care of by adequate vigilance in view of the importance of the
building. Default in compliance with the programmer so finalized shall entail operation of liquidated
damages as stated.
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Subletting the work: The contractor shall not directly or indirectly sublet the work to other party without
written permission from the bank.

Quantities of works are provisional: The quantities mentioned in schedule are provisional and likely to
increase / decrease to any extent or may be omitted thus altering the aggregate value of the contract.
No claim for loss of profit / business shall be entertained on this account

Distribution of work: The Bank reserve the right to distribute the work for which quotation have been
called, among more than one parties, if found necessary. No claim in this respect shall be considered
and the contractor agrees to cooperate with other agencies appointed by the bank.

Third party damage: The contractor shall be responsible for all injury to persons, animals, building,
building structure, any damage to road, streets, and footpaths and shall rectify it at its own cost.

Insurance cover: All the workers of the contractor as well as his sub-contractor must be properly
covered by an Insurance Policy under Workman’s Compensation Act and Fatal Accidents Act. The
contractor at his own expenses arrange to effect and maintain until the virtual completion of the
contract, insurance policy in the joint name of the Bank and the contractor against this risk to be
retained by the Bank until the virtual completion of the work, and indemnify the Bank from all the
liabilities arising out of such events. In case of delay, contractor shall arrange to extend insurance
policy till work is completed.

Delay & Extension of time: All the work should be completed within the specified period in the tender. If
the work is delayed due to the reasons beyond the control of the contractor, he should applying to the
Bank explaining, therein the reasons for such delays, immediately and if in the opinion of Bank’s
authorities the delay is justified, the contractor shall be granted extension in time limit.

Certificate of virtual completion: As soon as the work is completed, the contractor shall inform in
writing such completion to the Project Architect, Ar. Manmeet Singh Bajaj, M/s Bajaj & Associates,
Sophia Market, Court Road, Saharanpur who will inspect the work and if satisfied will issue the
certificate that the work has been virtually completed and the defects liability period shall commence
from the date of such certificate.

Defect liability period: The defects or other faults which may appear during the defect liability period
which is 12 months after the virtual completion of the work, arising in the opinion of the bank due to
inferior quality of material or bad workmanship not in accordance with the contract, contractor shall
make good at his own cost within a reasonable time. In case of default, Bank may employ and pay
other agencies to amend and make good such defects and all expenses / damages / losses shall be
recoverable by Bank or may be deducted from any money due to the contractor

Arrangement of work: The contractor shall organize the work in such a way that the office users or the
nearby public area put to no hardships and the working of the office is not affected. The contractor
shall take adequate care during the progress of work to protect the office property like stationery,
furniture, etc. In case of any damage, the same shall be made good by the contractor. Contractor is
agreed to work after office hours for which no extra cost shall be considered.

Stacking of material: The contractor is not to stack any of his material recklessly so as to endanger the
safety of the building and cause any nuisance to the occupants and the public.

Extra charges: It must be clearly understood that all the conditions of contracts are intended to be
strictly enforced and that no extra charges in respect of extra work will be allowed unless they are
clearly outside the spirit and meaning of the condition and unless such work shall have been ordered in
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writing.

Protection of material and work: The contractor shall be responsible for storing and watching his own
material and protecting the work at his own cost. The contractor and his worker will be allowed to use
lift after office hours. However, no paint drums or heavy bag of cement / paint will be allowed to be
taken into the lift. Any damage / spoiling of lift / floor / dado caused during such act will have to be
made good by the contractor at his own expenditure.

Water supply: The contractor shall make his own arrangement for water required for the work. in
case the water is available and supplied by the Bank, the charges for the same shall be recovered at the
rate of 1% of value of the work executed. In case water supplied by the Bank, the contractor shall
make his own arrangement for the storage, pipeline from point of tape of to the required location.

Electric supply: The contractor shall make his own arrangement for Electricity required for the work.

Approval of samples: The contractor shall furnish well in time before work commence at his own
cost, colour samples, samples of material or workmanship that may be called by Project Architect for
approval. Rates quoted shall cover for such preliminary work.

Workmanship: The work involved calls for a high standard of workmanship combined with speed. All
the glass panes, door handles / hinges, electric fitting, fans, furniture records, floors etc. are to be
thoroughly cleaned after work is completed. Any damage to the flooring, tiles, dado, paneling or any
other part of the building, etc. shall be made good at the cost of the contractor to the entire
satisfaction of the Bank. Contractor shall make all arrangements for shifting of furniture / records
and keeping the same in its original position after he finishes the work on daily basis. The contractor
at his own cost shall provide brown paper, polythene, tarpaulin etc. for protecting furniture / fixtures,
paneling, electrical, fittings, records, etc.

Interpretation of documents / drawing: Except where otherwise provided in the contract all questions
and disputes relating to the meaning of the specifications, design drawings and instructions herein
before mentioned and as to the quality of workmanship or materials used for the work or as to any
other question, claim, right, matter or thing whatsoever, in any way arising out of or relating to the
contract, designs, drawings specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution or failure to execute the same whether arising during
the progress of the work or after the completion or abandonment thereof shall be referred to the
competent authority of the Bank whose decision shall be final and binding on the contractor.

Use of scaffolding: The contractor shall allow the use of scaffolding erected by them to any other
agency employed by the Bank during the contract period without any payment.

Provisional Item: If ordered by the Bank, contractor shall be required to carry out provisional items at
the same conditions and rates as applicable for this contract.

Measurements of all concealed items: Measurements of all concealed items of work and extra
item if any, shall be got recorded by the Project Architect before they are checked up.

Measurements: All measurement tapes shall be of steel and all scaffolding and ladders that may be
required for taking measurements shall be supplied by the contractor.
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Cleaning during the work: The rates quoted shall include cleaning of ceiling roses, electric switches,
boards, window panes etc. after the repairing leaving the site neat and tidy from time to time.

Complying I.S. specification: Unless otherwise mentioned in the contract, the latest Indian Standard
Code for material specifications, method of work, and mode of measurements shall be followed. The
payment shall be made on the basis of actual measurement of work done to be submitted along with
bill

Rate to include: The rates quoted by the contractor shall cover for work at any height in the premises
for all finished items under this contract. The rate quoted shall be inclusive of all material cost,
wastage, labour, loading, profit, taxes if any, scaffolding, transport, supervision, spot light arrangement
and any other means to complete the job. Octroi, sales-tax, works contract tax or any other taxes
present or future to be included in the rates so quoted.

Price Fluctuation: The rates quoted by the contractor shall be firm throughout the currency of contract
(including extension of time if any granted) and will not be subject to any fluctuation due to variation in
the cost of material or labour

The successful tenderer if called upon to do so, shall obtain a letter from the approved trade
manufacturer whose product is used, if found necessary by the Bank confirming that the manufacturer
shall provide all the technical assistance and supervision during the execution of the work at all such
places as directed and the contractor shall bear the expenses, if any, for such supervision and technical
assistance supplied by the trade manufacturer.

Testing of materials: If at any point of time during the work, if Bank authorities desire to carry out the
tests of certain materials, the contractor shall arrange for the same and submit the test report without
any extra cost to the Bank.

The contractor shall note that they should bring to the notice of the Architect / Engineer any breakage
in glass window before starting work. However, if any glass window is found to be broken during the
repairing work, the same shall be replaced by the contractor at his own cost.
Conditional tenders: Conditional tenders are liable to be rejected.

Rates of non-tendered items: The successful tenderer is bound to carry out any item of work necessary
for the completion of the job even though such items are not included in schedule of quantities.
Abandonment of work: If in any case the work required to be abandoned, the contractor shall not be
entitled for any claims and he will be paid as per the actual work done till that period.

The Bank reserves the right to accept / reject the lower or any or all tenders in part or in whole without
assigning a reason therefor.

Decision of the Bank shall be final and binding on any matter connected with the work. The matter of
any dispute shall be decided after mutual discussions based on the terms and conditions of this
contract. However, if the matter can not be resolved then the same shall be referred to the respected,
qualified person in the field agreed to both the parties and his opinion shall be binding on both the
parties. However, this is precourse to any legal action in this regard.

Incomplete quotation: Incomplete quotations shall be summarily rejected

Payments: The contractor shall be paid by the Bank from time to time under interim payment on
account of works executed and when the value of work equal to the approximate value named in the
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Appendix as ‘Value of work for Interim Certificate’ has been executed in accordance with this contract.

When the work has been virtually completed and Bank’s Architects / Engineer has certified in writing
that the work has been completed on the basis of detailed measurements and has made a final
scrutiny and that there is no dispute items, rates, ad quantities, the contractor shall be entitled to the
payment of the final bill in accordance with the final certificate which will be honored within the period
specified in the Appendix as period of honoring final certificate.

The contractor shall be paid by the Bank within the period named in Appendix (period of honoring
certificate) after such certificate has been delivered to the employer by the Project Architect. Project
Architect has power to withhold any certificate in the work or any part thereof are not carried out to his
satisfaction or the contractor fails to show the desired progress or fails to follow the instructions given
or in case of breach of this contract.

For water proofing works on traces, bathroom, WC, Chajja, work has to be executed through the agency
specialized in waterproofing. Contractor will have to submit a guarantee of 10 years on stamp papers
as per the format toe be prescribed by the Bank.

Earnest Money Deposit of successful tenderer shall be treated as security deposit with additional
amount required to fulfill requirement of 5% of Tendered Amount (Inclusive of E.M.D.). The contractor
should pay this amount to the Bank by DD or PO at the time of submission of tender. This amount shall
be retained by the Bank till the work is virtually completed and all amounts relating thereto settled.
Second part of security deposit shall be built through the retentions from interim and final bills of the
contractor and the amount of retention shall be as stated in the Appendix.

When the certificate of the virtual completion is issued to the contractor the security deposit in the
form Security Money shall be refunded, provided that the contractor has fulfilled all the conditions of
contract and further provided that the employer has no claim for forfeiture of part or whole of the said
deposit. The retention money built up through retention from interim and final bills will be returned to
the contractor after the expiry of defect liability period, subject to deductions for any appropriations
thereof required to be made by the Bank as per conditions of the contract. The contractor should note
that no interest will be allowed on his security deposit. It will be minimum of 5% of Final verified Bill.

The contractor is requested to sign each page of the quotation and put rubber stamp, seal below his
signature and seal the quotation in an envelope.

Liquidated damages: If the contractor fails to maintain the required progress or to complete the
work and clear the site or before the contract or extended date period of completion, he shall without
prejudice to any other right, pay as agreed compensation amount of 1 % of contract amount per week
of delay subject to maximum of 10 % of contract amount as liquidated damages.

Records & measurements: Measurements shall be taken jointly by Project Architect and contractor and
shall without extra charges provide assistance with appliance; labour and other things necessary for
the work and measurements will be signed and dated by both the parties on completion of
measurements.

Safety measures: The contractor at his own cost shall provide tarpaulins on the external side of the
building at the time of breaking plaster etc. to safeguard adjacent property, Bank’s property, employees,
traffic, etc. The contractor shall follow all the safety measures while carrying out the work. Employer
that is Bank shall not be liable for any compensation due to accident, any mishap or negligence.
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If there is delay in commencement of work for any reason, the employer that is Bank shall not be liable
for any compensation.

If at any point of time during the progress, it is observed that the contractor is not progressing the work
with due diligence, care and lagging much behind the schedule or fails to gear up the work despite
instructions from Project Architect, the employer (Bank) reserves the right to terminate the contract
with 7 days notice. In such case, the contractor shall be liable to pay the employer any extra cost
involved for the completion of the said work and will not obstruct any way in completing the work
through other agency. After completion of entire work the contractor shall be paid for the actual work
executed by him at the quoted rates after deducting any claims, damages. In case of such termination
the security deposit held by the Bank will be forfeited

Although the number of coats of paints / polishing / white washing are specified the contractor will
have to additional coats if the surface is not to the satisfaction of the Project Architect and there shall
be no extra payment on account of such coats

First Aid: The contractor shall be responsible for all first aid and he shall keep the site fully equipped to
meet such emergency.
Supervision: The contractor is required to have on site during all working hours a competent
supervisor (acceptable to Bank) who will be responsible for the conduct of worker and who has
authority to receive and act on such instructions issued by the Architect / Engineer of Bank.

All work shall be carried out in a workman-like manner to the entire satisfaction of the Architect /
Engineers.

Contractor shall follow all rules / regulations in force and should possess the license for employing
labour and also follow all safety measures, labour bye law and shall be responsible for any lapse.

Transfer of Tender Documents: Transfer of tender documents purchased by one intending tenderer to
another is not permissible.
Safety: The contractor shall carry out the entire work in a workman like manner having full regard for
the safety of the men working at site. All safe practices shall be strictly adhered to by the workmen of
the contractor like wearing helmets, safety belts when working at heights, gloves when handling sharp
objects and reinforcement, eye shields during welding, safety shoes, etc. The contractor shall protect
sides of openings in floor slabs, edges of slabs, stairs, stairwells etc. with barricades, warning signs /
lights and educate all his workmen regarding following safe working practices. He shall provide first
aid boxes at site.
In spite of following safe methods, in case of any unfortunate accident, the contractor shall indemnify
the employer against any expenses or claims towards treatment or compensation.

A Daily Diary Register: A daily diary register (with cement and steel stock statement) will be kept in the
Engineer’s Office or the site office. The contractor or his representative will furnish every day at 9.00
hrs. details of work for the day proceeding and the diary will be written up every day and jointly signed
by the Engineer and the Contractor or their representatives in token of its correctness.

Nuisance: The contractor shall not any time do cause or permit anyone to do or cause any nuisance on
the site or do anything which shall cause unnecessary disturbance of inconvenience to the Employer or
to the owners, tenants or occupiers of other properties near the site and to the public generally.

Rights, remedies and powers:

I) Termination of contract due to contractor’s default. If the contractor:
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a. Abandon the contract.

b. At any time defaults in proceedings with the works with due diligence and continues to do so
after a notice in writing of seven days from the Engineer or Project Architect or Employer, or

c. Commits default in complying with any of the terms and conditions of the contract and does not
remedy it within 3RD days after a notice in writing is given to him in that behalf of the Engineer or
Project Architect or Employer.

d. Persistently disregards the instructions of the Engineer, Project Architect or contravenes any
provision of the contract, or

e. Fails to remove materials from the site or to pull down and replace work after receiving from the
Engineer, Project Architect notice to the effect that the said materials or works have been
rejected.

f. Fails to complete the works or items of work on or before the stipulated date (s) of completion,
and does not complete them within the period specified in a notice given in writing in that behalf
by the Engineer, or Project Architect of Employer, or

g. Offer or gives or agrees to give to any person in the Employer’s service or to any other person on
this behalf, any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do so for having done or forborne to do any act in relation to the obtaining or
execution of this or any other contract for the Employer, or

h. Shall enter into a contract with the Employer in connection with which commission has been
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to the
Employer / Engineer, or

i. Shall obtain a contract with the Employer as a result of ring tendering or other non-bonafide
methods of competitive tendency, or

j. Being an individual, or if a firm, any partner thereof, shall at any time be adjudged insolvent or
have a receiving order or order for administration of his estate made against him or shall take
any proceedings for liquidation or composition (other than a voluntary liquidation fir the purpose
of amalgamation or reconstruction) under any Insolvency Act for the time being in force or
make any conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or support so to do, or any application be made under any Insolvency Act
for the time being in force for the sequestration of his estates or if a trust deed be executed by
him for benefit of his creditors, or

k. Being a company, shall pass a resolution or the court shall make an order for the liquidation of
its affairs, or a appointed or circumstances shall arise which entitle the court or debenture
holders to appoint a receiver or manager, or

l. Shall suffer an execution being levied on his goods and allow it to be continued for a period of 21
days, or
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m. Assigns, transfers, sublets (engagement of labour on a piece work basis or of labour with
materials not to be incorporated in the work, shall not be deemed to be sub-letting) or attempts
to assign, transfer or sub-let the entire works, or any portion thereof without the prior written
approval of the employer.

I) The Bank may, without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter as the Employer by written notice determine the contract either as a whole or
in part.

II) Upon such determination of the contract in whole or in part, the security deposit with the
Employer in respect of the contract shall stand forfeited to the Employer without in any way
effecting the rights of the Employer.

III) Rights of the employer after determination of the contract due to contractor’s default.

The Engineer shall on such determination have powers to:

a. Take possession of the site and any materials equipment, plant, implements stores etc.
thereon, and / or

b. Carry out the incomplete work by any means at the risk and cost of the contractor.

IV) On determination of the contract in full or in part, the Engineer shall determine what amount, if
any, is recoverable from the contractor for completion of the works or part of the works or in case
the works or part of the works is not to be completed, the loss or damage suffered by the
Employer. In determining the amount, credit shall be given to the contractor for the value of the
work executed by him upto the time of cancellation or the value of contractor’s materials to be
present so as to record the measurements in his presence. If the contractor fails to be present in
response to the notice, the recording of measurements shall be proceeded with ex-parte and the
measurements as recorded shall be binding the contractor.

V) The Bank shall have the right to use contractor’s plant, machinery and materials on the balance
work but shall not in any way be responsible for any damage or loss of the same and the contractor
shall not be entitled to any compensation thereof.
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APPENDIX TO THE CONTRACT DOCUMENTS

Subject: Interior Furnishing, Electrical, UPS & Data work etc..for
Baroda Uttar Pradesh Gramin Bank at  REGIONAL
OFFICE, RAEBARELI

1. Defect liability period : 12 months from the date of virtual
Completion of work.

2. Date of commencement : 3rd days after the contract is accepted by
The contractor

3. Date of completion : 6 (SIX) weeks.

4. Liquidated damages : 1% of contract amount per week / day of delay
Subject to maximum of 10% of contract amount

For the works of less than 6 month completion
Period.

5. Period of honoring final certificate : 45 days

6. Value of work for interim certificate : Rs.27 to 28 Lacs

7. Period of honoring certificate : 15 days

8. Security Money 5% of the tendered amount, will be sought as Security
Money inclusive of EMD and will be released on

completion of work.

9. Retention money 5% of the bill value will be deducted as retention subject
to maximum security deposit. retention money so held
shall be refunded after defects liability period of 12
months of full & final completion of job.

10. Earnest Money to be submitted : Rs. 60,000/- (Rs. Sixty Thousand Only)
by demand draft or pay order on any nationalized Bank
drawn in favour of Baroda Uttar Pradesh Gramin Bank
payable at RAEBARELI.
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To,
The Regional Manager,
Baroda Uttar Pradesh Gramin Bank,
Regional Office, 151, Kirorimal Complex,

Near Beli Ganj Gate,
Raebareli.

Dear Sir,
LETTER OF OFFER

Sub: Interior Furnishing, Electrical, UPS & Data cabling works for Baroda Uttar Pradesh Gramin Bank at
REGIONAL OFFICE, RAEBARELI.

With reference to the tender regarding the above work invited by you, we have to state as under.

We declare that before quoting the rates, we have visited the site and our rates are as per present site
condition. Further we herewith deposit Rs. 60,000/- (Rs. Sixty Thousand Only) as Earnest Money for due
execution of the works at my /our tendered rates as per the Terms of Contract. In the event of this tender
being accepted, I / We agree to enter in to and execute the necessary contract documents as required by
you.

DD No.: Drawn on :
Dated : Amount :

As required by you, I / We are returning herewith the documents (in single) duly signed by us at each page
in token of our acceptance of the provisions in the documents.

We hereby offer to execute and complete the whole of the works strictly in accordance with the said
conditions of contract, special conditions of contract, specifications and drawings at the rates set out
against each of the items of work in the schedule of quantities. total cost included in the above is
Rs._________ /- (Rs._________________________________________________ only).

We have carefully read and clearly understood the conditions of contracts, special conditions of contract,
special conditions of contract and specifications. We agree to complete the work at the rate / rates quoted
by me / us in the schedule of quantities and within the specified time from the date of work order awarding
the work to us.

We understand the work is to be completed within scheduled time period.

Our rates are firm, include and cover all cost, expenses, liabilities of every description and all risk of every
kind to be taken in execution and handing over the work to the Bank. The VAT, Service Tax, Sales Tax
(State & Central), works contract tax, octroi, duties, municipal tax, general tax and any other taxes
applicable and prevailing from time to time on such item for which the same are livable and the rates
quoted by us are inclusive of the same.

Thanking You,

Yours faithfully,
Name :
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Address :
Tel. No. : (Fax. No.) :
Mobile No. :
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FORM OF AGREEMENT

(On stamp paper of Rs.100/)

THIS AGREEMENT made this ……. Day of …………,20………..
between……………………………………………………………………………………………………………………………………………………… Baroda
Uttar Pradesh Gramin Bank, Regional Office, Raebareli, 151,

Kirorilam Complex, Near Beli Ganj Gate, Raebareli .( hereinafter called “ the owner “ ) of one part
and…………………………………………………………………………………………………………….…………………………………………………………………
Of or whose registered office is situated at
…………………..………………………………………………………………………………………………………………….……………………… ( hereinafter

called : “ the Contractor “ ) of the other part.

WHEREAS the Owner is desirous of
……………………………………………………………………..…………………………………………………………………………… ……………. (hereinafter

called “ the work “ ) at

…
…
…
…
…
…
…
…
…
…
…
…
…
…
…
…
……………………………………...…………………………………………………………………………………………………………………………………………………

and has caused drawings and Bills of Quantities showing and describing the work to be done to
be prepared by or under the direction of

…
…
…
…
…
…
…
…
…
…
…
…
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…
…
…
………………………………………………………………………………………………………………………………………………………………………………………….
AND WHEREAS the Contractor supplied the owner with a fully priced copy of the said Bills of
Quantities ( which copy hereinafter referred to as “ the Contract Bills “ ) AND WHEREAS the said
drawings ( hereinafter referred to as “ the Contract Drawings “) and The Contract Bills have been
signed by on behalf of the parties hereto : AND WHEREAS the contractor has deposited the sum
of
Rupee
s……………………………………………………………….……………………………………………………………………………………………………………………….
With the owner for due performance of this Agreement.

NOW IS HEREBY AGREED AS FOLLOWS :

For the consideration hereinafter mentioned the contractor will upon and subject to the conditions
annexed carry out and complete the work shown upon the contract drawings and described by or
referred to in the Contract Bills in the said conditions.

The Owner will pay the Contractor the sum of Rupees

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

.

...................................….………………………………………………………………..………………………………………………………………………………..
( hereinafter referred to as “ the Contract Sum “ ) or such other sum as shall become payable
there under at the times and in the manner specified in the said conditions.

The term “ ARCHITECT “ in the said conditions shall mean the said AR. MANMEET SINGH BAJAJ,
M/S BAJAJ & ASSOCIATES, SOPHIA MARKET, COURT ROAD, SAHARANPUR in the event of his death
or ceasing to be the “ ARCHITECT “ for the purpose of this contract, such other person as the
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owner shall nominate for that purpose, not being a person to whom the contractor shall object for
reasons considered to be sufficient by employer. Provided always that no person subsequently
appointed to be the “ ARCHITECT “ under this contract shall be entitled to disregard or overrule
any certificate or opinion or decision or approval or instruction given or expressed by earlier “
ARCHITECT “.

The said conditions there to shall be read and constructed as forming part of this agreement, and
the parties hereto shall respectively abide by, submit themselves to the conditions and perform the
agreements on their parts respectively in such conditions contained.

Any dispute arising out of the contract shall be referred to Arbitration as per the condition
stipulated in clause of “ Special condition of contract “.

AS WITNESS the hands of the said parties.

Signed by the said OWNER
In the presence of witness

NAME:

ADDRESS:

Signed by the said CONTRACTOR
In the presence of witness

NAME:

ADDRESS:
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LIST OF FURNISHING MATERIAL

PARTICULARS Make of Material

Plywood/Block Board Archid / Century / Green
( 6mm, 9mm, 12mm, 19mm)

Laminates Greenlam / Century / Archid .
(1.0mm thick)

Soft Board (Pin up Board) Jolly Board, Stylex

Gyp Board India Gypsum/Armstrong/Gyproc

Metal Ceiling Armstrong

Vertical Blinds Vista, Universal, Maac

Screws GKW / Mettle fold , Hindalco

SS Hinges Godrej / Hardwyn

Hardware Dorma, Hardwyn, Godrej

Drawer shutter lock Godrej , Link, Dorset

Ball catch Dorma, Hardwyn, Godrej

Door lock / Handles Dorma, Hardwyn, Godrej

Veneer Archid / Century / Green

Adhesives Fevicol, Mahacol, Jeeevanjor
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Wood Preservatives Black Japan ..

Door closure Dorma, Hardwyn, Godrej

Glass Modi / Asahi / Saint Gobain

Glass tinted Same as above.

Melamine Polish Asian Paint, Nerolac .
French . Zinc oxide .

Paint Burger, Nerolac, Asain

AC Grill Air Products, Omicron, Patrawala

Vitrified tiles Marbonite Jhonson, Kajaria

Ceramic Tiles Jhonson & Jhonson, Kajaria,

Alu. Door & Window Sections Jindal / Bhansail .

Floor springs Dorma, Hardwyn, Godrej

Cement ACC / Ambuja / Ultratech

White Cement Birla Cement. JK Cement .

Sun Control film Garware ..

Stainless steel sink Nirali / Diamond ..

Carpet Modi / Trans Asia/ Unitec

Rubber foam 34 density mm foam

WC seat cover Jaquor, Cera
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Toilet paper holder Dorma, Hardwyn, Godrej

NOTE : All materials shall confirm to IS / BIS respective numbers.

 Commercial ply shall conform to IS 303.
 Marine Ply shall conform to IS 710
 Block Board shall conform to IS 1659.

LIST OF APPROVED MANUFACTURERS / SUPPLIERS OF MATERIALS

MATERIALS APPROVED MANUFACTURERS /SUPPLIERS
S & F / Light fixtures / Patti Philips / Wipro
1x 18 w LED Philips /Wipro
Switch, sockets, conceal box, plate/
Change over switch

Philips/ Orient

MCCB L&T / Siemens
Bus bar / TPN LDB, TPN MCB / DP
MCB / SPN UPDB / MCB &
DB/ELCB/RCCB

Siemens / L&T

LT Cable / Telephone cable Delton / Polycab
Light / circuit wiring / Cable ISI /
PVC insulated wire ISI

Havells/ Polycab / Finolex / R.R. Kable / L&T

Floor conduits MMS Grade / PVC
conduits & accessories

Precision / Wimco / X-press

Music cum Public address system Bosch / Sony
Low Fourteension switch fuse unit
with HRC fuse

L&T, Siemens

Timer Lea grand
Gland Flang type Braco
Lugs / Wooden screw Dorma, Hardwyn, Godrej
Telephone tag block Krone Box
Wall / Ceiling / Exhaust fans Crompton / Usha /Orient
CAT – 6 Cable / CAT-6 I/O D-link / DiGlink

PREAMBLE TO BOQ
Abbreviations:

R.M.T : Running Meter
Sq. Mt. : Square Meter
Sq. Ft. : Square Foot
Cu. Mt. : Cubic Meter
T.W. : Teak Wood
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Q.R.O. : Quote Rate Only
C / C : Centre to Centre
M.T. : Metric Ton
C.P. : Chrome Plated
NO. : Numbers

MM : Millimeter

1. All dimensions are in M.K.S. unless otherwise stated.
2. The quoted rate shall be all inclusive and cover the cost of material including wastage, freight, all

types of taxes, duties, royalties, erection, construction, testing of materials if required samples
brought for approval, tools and tackes, plant and equipments, supervision, overheads, profit and
any other expenditure incurred for completion of work as per drawings, specifications and to the
full satisfaction of BANK / Architect.

3. The rates quoted shall be valid for working at all heights, depths and on all floor levels. No extra
payment shall be made for scaffolding, staging, ladders etc for transportation of men and
materials at higher or lower levels.

4. The item rate specifications are indicative. the contractor will have to carry out the work in
accordance with the drawings, technical specifications and / or other conditions laid down in
tender document and to the full satisfaction of BANK / Architect.

5. Quantities mentioned against respective items are approximate and can vary to any extent.
Payment shall be made on actually executed quantities.

6. No claims shall be entertained in case of increase / decrease quantities of any item and also to
add / delete any item in totality. BANK / Architect reserve the right of operating any item for any
work.

7. Rates for painting shall include cleaning glass panels, floors etc.
8. After completion of work the site shall be handed over absolutely clean, after ensuring that all

floors, walls etc are spotlessly clean.
9. Rates of all items shall remain constant irrespective of floor level and nmo extra shall be paid for

handling and stacking of materials, removing debris etc from the site.
10. Unless otherwise noted, the method of measurement will be as per I.S. 1200.
11. BANK / Architect reserve the right of operating all ' Quote Rate only ' items.
12. Wherever contractor proposes to use 'equivalent ‘makes (i.e. other than specified) he shall obtain

BANK’s prior approval. BANK may ask Architect before giving approval to the same. Any additional
cost and time lost due to this will be on Contractor's account and no claims will be entertained.

13. The rate of partition, paneling shall include necessary additional framework supports that may be
required to suit site conditions or stability of the item. Decision of Architect in regards to the need
for such additional supports shall be final.

14. All wooden frame work/ member size mentioned as out of, shall be full size with maximum
planning tolerance of 3 mm both ways.

15. Rates for doors include all brass oxidized heavy duty hardware, locks, floor springs, door springs,
door closer, special door handles etc as specified in relative terms.

16. Size and type of door closer/ floor spring shall be suitable for type of door. The contractor shall
give guarantee for performance of door closer / floor spring from manufacturer.

17. Rates for partitions, paneling shall include making of necessary cut outs, chasing to be made for
conduits, switch boards etc.

18. Rates for painting and polishing shall include cleaning glass panels, fans floor etc.
19. After completion of work the site shall be handed over absolutely clean, after ensuring that all

laminates, floors walls etc are spotlessly clean.
20. Contractor shall clean the site and mark the lining out on the floor with adhesive tape for approval.

The same shall not be paid separately.
21. In case of loose furniture, the specification for side unit or rear side credenza unit in any item shall

be same as the specification of the table in that item.
22. All key hoes should be fixed with metallic key hole ring.
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23. Key for all locks should be different and no key should match with two different locks.
24. Rates shall include for following:-

PLASTERING:
a) Work at all levels, heights and in all situations and profiles.
b) Double scaffolding, working platforms / Tarpaulin curtains.
c) Coving, drip moulds, grooves, recesses, ornamental bands etc.
d) A coat of white wash for near plaster soon after curing period is over.
e) Work in narrow width and small quantities unless special provision is made to the contrary.
f) Preparation of surface by ranking out joints in brick or by hacking the concrete surface

and wetting the surface before plastering wherever required.
g) Thickness of plaster exclusive of the thickness of key i.e. grooves and open joints in brick

work, stone work etc.
h) Chambers of any width, internal and external rounded angle.
i) Curling, protection and cleaning of all surfaces.
j) Keeping all plastered surfaces well wetted for at least 7 days.

PAINTING & POLISHING:
a) Works at all heights and use of all scaffolding, necessary for execution of work and for

inspection.
b) Preparing surfaces to receive finishing coats.
c) Putting sand papering and dusting of surface in between coats where applicable.
d) Work on cornices, narrow bands and widths, grooves etc.
e) Finishing to approved matt textures, complete as directed.
f) Spreading and removing, covering to doors, windows, floors, fittings etc to protect them

from splashes.
g) Washing floors, cleaning glass, joinery, electric fittings etc and leaving premises clean and

tidy.
h) Mode of Measurement

S.No. Particulars Method of Measurement Multiplying Factors

1 Paneled doors &
Windows

Measured flat not girthed
including frame

1.125 for each side

2 Fully glazed 0.5 for each side
3 Partly glazed & paneled 1.0 for each side
4 Flush door 1.0 for each side

5 M.S. Grill & Collapsible
door 1.0 for painting all over

6 Rolling Shutter Measured flat not girthed
including frame 1.25 for each side

Mode of Measurements:
1 Partition, Paneling : Sq. Ft. Area - one side only
2 Painting : Sq. Ft. Finished area only
3 Rounding off Measurements : All measurements shall be rounded off to nearest 2

decimal points.
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