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Bill of Quantity for Furnishing, Electrical and Air Conditioning Piping works for Baroda U.P. Bank

at Administrative Office, Bargad Chauraha, Raibareilly.

1.No offsite prefabrication shall be allowed in any case. All fabrication shall be done at the site after getting the materials inspected
by the architect

2.No payment shall be made for any in completed or unsatisfactory work

3.The Contractor should strictly follow the Booklet requirements of the Bank

including the detailed drawings in the booklet. Any discripencay between the booklet and the Specificaions below should be
brought to the notice of the Architect.

including the detailed drawings in the booklet. Any discripencay between the booklet and the Specificaions below should be
brought to the notice of the Architect.

5.Cable Managers to be provided in the tables and Counters wherever required.

6.All underframe should be properly treated with antitermite and waterproofing material

7.All Locks in the drawers and doorsetc. should be of Godrej

8.All keyboard Trays and Drawers to be on Channel Sliding Mechanism.

9.Etching to be provide as per Banks Design and Specification.

S.No. ltem Units Qty. Rate Amount

In case of full height partitions measurement of height shall be taken from
the finished floor level upto the level of the false either side of the partition
ceiling,in case of varying heights on average height shall be considered.

The rate to include provision of extra framework as ecessary for skirting &
making provision for laying conduit as/drng & directions of site
engr./architect.All underframing to be treated with antitermite solution
chlorpyriphos based in recommended dilution.

Full height glazed/Unglazed partition including door as per
1 |design All partitions to have etching/3M film as per the design of| Sqft 1570.00
the Architect.

Glazed Partition (upto false ceiling height only considered and above
necessary ceiling supports to be provided) with Anodized Aluminium
frame work, heavy sections (2mm thickness) of 2"x1.5" section,
spacing of 2'0"x2'0" on bothsides and covered with 9mm thick BWP
plywood of standard make finished with 1mm thick laminate of
banks colours for skriting & borders on both sides and approved
colour laminate for base colour on both sides. Above 1'0"/2'6"/3'0"
height partition, fixed with 8mm toughened glass with etching/
film of 3M as per design and teak wood beading of size 1.5" /0.5"
with melamine polish. Rate to include providing cutouts and
provisions to run electrical conduits, switches, etc.Cost include
wastages, transports, loading, unloading charges, labours, materials,
tools, lead, lift and etc. Complete as per drawings and instructions of
the Architect.

The job shall also include for provision of laying conduits, switch
boxes etc. The erection of partition shall include for expansion bolts
cleats, clamps bolts, nuts, screws, rivets and other accessories, all
complete up to the satisfaction of the Architect.




The partition and doors shall have hinges floor springs /sliding
arrangement / hydraulic door closer, mortise locks with handle set
(Godrej, Dorma make all), etc. The rate shall include cost of all
materials, labour, T&P, wastages, etc. required for proper completion
of work, all complete to the satisfaction of the Architect.

Full height Solid partition (height 8'-6"or ceiling height) with Anodized
Aluminium frame work, heavy sections (2mm thickness) of 2"x1.5"
sections, spacing of 2'0"x2'0" on bothsides and covered with 9 mm
thick plywood finished with 1mm thick laminate of approved colour
for skriting & borders and laminates for base on both sides with all
necessary fixing accessories, arrangements and etc. Partition shall
have necessary opening of approved size as per standards for fixing
machine' s and additional frame to be fixed for strengthening the
partition. Rate to include providing cutouts and provisions to run
electrical conduits, switches, etc. Cost include wastages, transports,
loading, unloading charges, labours, materials, tools, lead, lift and
etc. Complete as per drawings and instructions of the Architect. This
would include provision of teak wood chaukhat for provision of semi
glazed glass door with logo of Bank

Low Height Partition. Block partition till 3'-0" and glazing from 3'-
0" to 4'-6". Glazing to be toughened etched/3M film.

Sqft

563.00

Half Height partition to be made with Anodized Aluminium frame
work, heavy sections (2mm thickness) of 2"x1.5" sections, spacing of
2'0"x2'0" on bothsides and covered with 9mm thick BWP plywood
finished with 1mm thick laminate of approved colours for skriting &
borders and white colour laminates for base on both sides with all
necessary fixing accessories, arrangements and etc. Partition shall
have 12mm thick etched/3M film glass and fixed with teak wood
beading with melamine polish. Clear glass shall be finished with
frosted film sticking over the glass of approved pattern and design.
Rate to include providing cutouts and provisions to run electrical
conduits, switches,etc.Cost include wastages, transports, loading,
unloading charges, labours, materials, tools, lead, lift and etc.
Complete as per drawings and instructions of the Architect.

Main Entrance Door Toughened with Toughened Fixed Glazing

Sq.Ft.

106.00

Provoviding and fixing of door with side panel with 12 mm toughened
glass complete with Ozone Patch fittings including Top Patch (OPF-
02)Bottom Patch(OPF-3)Angle Lock(OPL-1)Top Pivot (OFS-ACC-
GDP)Floor Spring (FS8400)and handle(OGH)32x457

Storage (Full Height / Low Height) /Over-Head storage

Sqft

306.00

Providing and fixing Full height/ (Low Height) /Over-Head storage e
400mm deep made out of 19mm BWP block board finished with
1.0mm laminate in allexposed areas. The drawers to be made out of
19mm BWP block board in the front cladded with 1.0mm laminate (
color, vertical grain). sides to be made out of 12mm BWP plywood
and bottom made out of 6mm BWP plywood duly painted in
matching tone and it should play on drawer sliding channels.The
shutters to be made out of 19mm BWP block board and should play
on drawer sliding castors on powder coated channels. The
necessary locks, handles, etc to be provided. Inside of the unit to be
enamel painted in matching tone. All the exposed edeges of the
boards/plywoods to be coverd with wooden lippings/mouldings duly
polished all complete.The work to be completed as per approval and
specificaion of the Architect.

Handle-Brush finish stainless steel as per IS

Lock- Godrej




Internal surface zinc oxide polish and other required accessories
instructed by Bank's Engineer/Architect.

D.G.M. Table with side table with 12 mm thick bevelled glass on
top.

No

1.00

Size-8'-0" X 3'-0" X 2'-6"

Providing Table in position, Top shall be made of 19mm thick BWP
comm. Board finished with 1.00mm thick laminate 1 34” x 1” teak
wood beading as per design on all sides. The sides shall be made of
19mm thick BWP comm. board finished with 1.00mm th laminate
as per design. with teak wood lipping on all exposed ends of sides
The front apron shall be made of 19mm thick BWP comm. board
finished with 1.00mm thick laminate as per design The drawers to be
made out of 19mm thick comm. BWP board duly laminated in the
front, sides to be made out of 12mm BWP comm. plyw and bottom
to be made out of 6mm BWP comm. ply and it should play in drawer
sliding channels. The inside of the drawer and the table to be duly
paint. laminated. A legrest to be provided duly paint made out of
3"x2" thk wooden section. A shutter to be made by 19mm BWP
comm. board cladded with1.0 mm laminate. The necessary locks
handles to be provided in each drawers and shutters. On top of the
Branch managers table 12mm thk glass to be placed duly edge
polished. The table should have key board tray and tea tray duly
finished with 1.0 mm laminate. The necessary wire managers to be
provided on the tables and provision for lights to be kept if required in
the front of the table. (One coat of Ant termite treatment oil)

Side Table-4'-0" X 2'-6" X 1'-6"

Ply Wood-19.0mm thick BWR

Supports-2" X 2" & 2" X 1.5" CP Teak Wood and beading Patti

Drawer-1'-6" wide two drawers and one shutter below the drawers at
left side of the table and two drawers at side table and below two
shutters

Laminate-1.0mm thick approved colour

Key Board Tray-Metal INNOFIT make

CPU Metal Stand, Twin Telescopic Drawer Fittings, Brass Powder
Coated Wire Manager

Handle-Brush finish stainless steel, Brass Ball Catches 12.0 thick
plain glass with edge polish at top of the table (Other Exposed Edge
of Ply with half round beading with approved colour polish)

A.G.M. Table with side table with 12 mm thick bevelled glass on
top.

No

1.00

Size-8'-0" X 3'-0" X 2'-6"

Other specifications as above

C.M. Table with side table with 12 mm thick bevelled glass on
top.

No

2.00

Size -5'-6" X 2'-6" X 2'-6"

Other specifications as above

Officer Table with side table with 12 mm thick bevelled glass on
top.

No

18.00

Size-5'-0" X 2'-3" X 2'-6"

Side Table-3'-0" X 2'-6" X 1'-6"

Other specifications as above




Reception Table and including 12 mm thick glass on top.

No

1.00

Size-5'-0" X 2'-0" X 2'-6" / as per design

Other specifications as above The table to be in two levels, one at 2'-
6" and the other at 3'-3" with 12mm thick glass top bevelled complete
in all respect.

10

CONFERENCE TABLE (as per design)

Rft

97.00

Providing and fixing in position conferernce Table of size as per
drawing complete in all respects made of 19 mm commercial board
BWP laminated with 1 mm thick laminate all exposed edges of table
top & ply verticals to have 1"x1/4" T.W. lipping. All exposed T.W.
sections to be melamined and internal Surfaces to have white
enamel paint / Liner laminate as directed. Item to include plywood
boxing, all necessary hardware and fittings in Stainless Steel finish,
lipping to all edges etc. complete in all respects.

1"

False Ceiling Works (Gypsum)

Sqft

2480.00

Supplying and Erecting Saint Gobain Gyproc Gypboard false ceiling
at different heights with saint gobain framework of G.I. Section (of
medium thickness) of spacing 4'0"x2'0" above with 12.5 mm
gypboard shall be fixed with all necessary fixing accessories,
arrangements and etc. Rate shall include cut-outs for lights, ac and
etc. The ceiling shall be putty finished and sanded to form clean and
homogeneous surface. Cost include hidden lighting arrangements
and etc. Rate to include painting two coats of acrylic emulsion of
approved colour after necessary preparation, one coat of primer, full
putty and tc. Cost include all necessary hardwares like nails, screws,
wastages, transports, loading, unloading charges, labours, lead, lift,
materials, tools and etc. Complete as per drawings and instructions
of the Architect.

12

False Ceiling (Armstrong)

Sqft

1008.00

False ceiling - 2 Grid false ceiling- Providing and fixing Saint gobain
tile Grid ceiling of (GYPROC SAINT-GOBAIN Mineral fiber ceilings of
‘CELOTEX PIN’ board with "Narrow Reveal edge Corner bevel"
14mm grid (Bolt Slot) section) and (ARMSTRONG "CLASSIC LITE
RH99" tile with "BEVELLED TEGULAR Suprafine 15 mm /Silhouette
grid section) in aluminium powder coated sections supported from
ceiling (4'0"x4'0" grid for support rods) with necessary Gl framework
of every 2'0"x2'0" grid junction, proper levelling and finished of
the joints & top surface as per manufactures specifications and all
accessories, arrangements and etc. All edges shall be perfectly
straight. Tile shall be carefully laid with neat arrangements like hand
gloves and etc. Cost include replacement of damaged or stained tile.
Cost include all necessary hardwares like nails, screws, wastages,
transports, loading, unloading charges, labours, lead, lift, materials,
tools and etc. Complete as per drawings and instructions of the
Architect. MAKE- SAINT GOBAIN and ARMSTRONG.

13

Designer MDF board false ceiling/ Coloured ACP Sheet with
CNC Cutting and backing of Acryllic/ Metlam, Eqivalent as per
direction of the architect.The support system to be as above.

Sqft

454.00

14

Vertical Blinds

Sqft

315.00

Providing & fixing MARVEL/Vista make as approved by Bank's
Engineer/Architect with runner, thread and other accessories




15

Notice Baord

No.

2.00

Notice Board made of 19.00 mm board (size: 3'-0"x3'-0") laminated
sides and covered by good quality Cherry Colour Velvet with
attached Cheque Writing Desk (6"x6"x9") with attached Two Battens
for Support, Sunmica Pasted on all sides.

16

PLANTER BOX

Nos.

5.00

Providing and placing in position planter made of phenol bonded 19
mm thick commercial board with top front and sides finished in 1.0
MM Thick laminate including Gl trough with sand and riverbed
pebbles filling and artificial plants as per the approval of the architect
of not less than Rs.750. The design of the grooves shall be as per
detailed drawing and complete as per Architects direction.

17

Column Pannelling & wall panelling Branch

Sqft

1632.00

Column Panelling -upto false ceiling height only considered and
above necessary ceiling supports shall be provided) with Anodized
Aluminium frame work, heavy sections (2mm thickness) of 2"x1.5",
spacing of 2'0"x2'0" on bothsides and covered with 9mm thick BWP
plywood finished with 1mm thick laminate colours for skriting &
borders,. Rate to include providing cutouts and provisions to run
electrical conduits, switches, etc. Cost include necessary hardwares
likeclamps, screws and etc. Cost include provisions for electrical db
closing 19 mm BWP plywood door arrangements, wastages,
transports, loading, unloading charges, labours, materials, tools,
lead, lift and etc.Complete as per drawings and instructions of the
Architect.

Wall Panelling-upto false ceiling height only considered and above
necessary ceiling supports shall be provided) with Anodized
Aluminium frame work, heavy sections (2mm thickness) of 2"x1.5",
spacing of 2'0"x2'0" on bothsides and covered with 9mm thick BWP
plywood finished with 1mm thick laminate colours for skriting &
borders,. Rate to include providing cutouts and provisions to run
electrical conduits, switches, etc. Cost include necessary hardwares
like clamps, screws and etc. Cost include provisions for electrical db
closing 19mm BWP plywood door arrangements, wastages,
transports, loading, unloading charges, labours, materials, tools, ead,
lift and etc. Complete as per drawings and instructions of the
Architect.

18

Sofa (Per Seater)

NOS

23.00

Providing and placing of sofa, Material: Base Frame -Dymetrol
stretchable fabric (100 S)- M.S. pipe -Legs made from Rubberwood-
P.U. Foam (Hardness 20, Density 45 kg/ cubic m) - 18 mm thick
partical board Armrest -Lining cloth cover placed on moulded P.U.
Foam. (Hardness 20, Density 45 kg/cubic m)- M.S. pipe- Recron fibre
(200 grade-chemical bonded)Backrest - Lining cloth cover placed on
moulded P.U. Foam. (Hardness 14, Density 45 kg/cubic m) - M.S.
pipe - Recron fibre ( 200 grade-chemical bonded) Seat - Lining cloth
cover placed on moulded P.U. Foam. (Hardness 20, Density 45
kg/cubic m)- Recron fibre ( 200 grade-

chemical bonded)

19

Centre Table

No.

3.00

Providing and supplying in position centre table of length 2'-6"x2'-0"
in 12 mm thk. Toughened glass in chamfer edge glass with diamond
edge polish top placed on a base / pedestal made out of 12/19 mm
BWP Ply boxes as per the drawing etc. finished with laminate
complete.




20

Shutter Boxing with A.C.P.

Sqft

145.00

Frame Work-2" X 2" X 1.5 mm thick Aluminium Tubular section
(Horizontal/Vertical) Jindal Make

Aluminium Composite Panel-3.0mm thick of approved colour with
bonding material

With trap door

21

Meter Boxing with proper locking system, 2 nos. of air-con
louvers & all necessary accessories

Sq.Ft.

45.00

Boxing to be done up-to false ceiling

Manufacturing, supplying and fixing box type metre storage with
overall depth of 1°6” and height up-till the false ceiling,. comprising of
the following.

19mm block board hinged double shutter, height as size of the panel
with alround beadings 3/4” x 12", powder coated handles, piano
hinges, magnetic ball catches, lock, locking arrangement, tower bolts
etc., all as per directions

All visible surfaces to be fixed with 1.0mm thick lamination sheet with
matching grains & grooves as per instructions.

All internal & rear surfaces to be painted with two coats of enamel
paint over a coat of primer / putty as directed to get a smooth finish.

This would include the fixing of 2 aluminium air-con louvers on both
shutters.

22

Acrylic Emulsion with POP Base.

Sq.Ft.

3700.00

Painting on undecorated / decorated wall and ceiling surfaces with
two or more coats of acrylic emulsion (Asian/ Berger make) (as /
shade approved by the Architect) of approved brand. It shall include
for preparing the surfaces clean, even and smooth with thoroughly
brushing with broom, scratching with patti and sand papering
respectively, so that the surfaces are free from oil, grease, dirt,
mortar droppings & other foreign and loose matter. It shall also
include for preparing the surface and filling of holes with plaster of
paris before priming coat of whiting / approved primer.

The rate shall include cost of all materials such as plaster of paris,
whiting /primer, glue (Fevicol), indigo / stainer, brushes, sand paper,
patti, dhoti, broom stick, clean water with storage and other
containers, labour, scaffolding / ladder charges, cleaning of floors
and other sundries etc., all complete to the satisfaction of the
Architect.

23

SYNTHETIC ENAMEL PAINT (ON M.S. WORKS)

Sqft

790.00

Painting with synthetic enamel paint of approved brand and
manufacture of required colour to give an even shade :

Two or more coats on new work over an under coat of suitable
shade with ordinary paint of approved brand and manufacture.

24

L&F Point wiring + Power point wiring

24a

Point Wiring for light, fan & exhaust fan points controlled thru modular switches
complete with boxes & cover plate - The point wiring shall be carried with
3*1.5sq.mm FRLSH stranded Cu. Wires in 20mm OD medium PVC pipe
concealed in wall/ floor/ panelling/ partitions or above false ceiling as per
requirement. Each Switch board should be provided with suitable capacity fuses/
fuse indicator. - Single points only

Point

116

24b

For light points- 2 lights controlled thru one 6A modular switch - Same as above

but Main point + looped light shall be controlled thru one 6A modular switch (Quote
cost of main point + loop for 2nd light)

Point

44




24b

For light points- 3 lights controlled thru one 6A modular switch - Same as above
but Main point + 1st & 2nd looped light shall be controlled thru one 6A modular
switch (Quote cost of main point + loop for 2nd light+ loop for 3rd light)

Point

29

25

6 A switch socket points on Sdb: S/F of 6A switch socket point with 6A modular
Type switch & socket. It shall have 3*1.5sgq.mm FRLSH stranded Cu. wires as per
requirement. The job shall be complete & to the entire satisfaction of the Bank.

Point

25

26

Circuit Wiring ( Light, fan, 6Amps Switch points) : Supply & laying of circuit wiring
for light, Fan & 6 Amp. Switch points with 3*1.5sq.mm FRLSH Cu stranded wires
laid in 20mm OD medium PVC conduit concealed in wall/ floor/ panelling/ partitions
or on the ceiling as per requirement.

377

27

Primary Power Point c/w 16A modular switch & socket - Wiring for Primary 16A
raw power Plug point with 2*4+1*1.5 sq.mm FRLSH Cu stranded wires laid in
20mm OD medium PVC conduit recessed in wall/ ceiling including earthing the
third pin with 1.5 sgmm Cu wire green/ green yellow colour complete in all respect.
The job also includes S/F of 16A modular switches & 16A 3/5 pin modular sockets
c/w cover plate & GlI/ MS box.

27

Total -3+ 9+ 4+ 11= 27nos.

Reception+ pantry - 3nos. - 1 recption, D/w, 1 pantry

CR - 9nos.- 1 screen, 2 for 4 PP on LHS partition, 2 for 4PP RHS wall & 4 ckts for
8PP on CR table

LHS - 4nos. - 1 CMI, 1CMII, 1 DGM, 1 AGM

RHS o/s CR full ht partition - 11- 2 for 6 officers on 1st & 2nd row, 1 for 3 officer 3rd
row, 1 for router, 3 for 6 officers on row 4,5 & 6, 3 for rear 6 officers & 1 for officer
rear RHS area o/s stair

28

Secondary Power points c¢/w 16A modular switch & socket - Wiring for secondary
with 2x 4.0 + 1x 1.5sg.mm FRLSH Cu stranded wires laid in 20mm OD medium
duty PVC conduit concealed in wall/ floor/ panelling/ partitions as per requirement.
Secondary power point to be inter looped from Primary/ secondary power point.
The job also includes S/F of 16A modular switches & 16A 3/5 pin modular socket
c/w cover plate & GlI/ MS box.

26

Total -0+ 9+ 4+ 13= 26n0s.

Reception+ pantry - Nil

CR - 9nos.- 1 screen, 2 for 4 PP on LHS partition, 2 foo 4PP RHS wall & 4 ckts for
8PP on CR table

LHS - 4nos. - 1 CMI, 1CMII, 1 DGM, 1 AGM

RHS o/s CR full ht partition - 13- 4 for 6 officers on 1st & 2nd row, 2 for 3 officer 3rd
row, 1 for router, 3 for 6 officers on row 4,5 & 6, 3 for rear 6 officers

Air - Conditioning

29

AC Circuit wiring - Wiring of AC circuits with 3core 4.0sq.mm unarmoured Cu
conductable XLPE cable in 20mm OD medium PVC conduit laid & concealed in
wall/ floor/ panelling/ partitions or run on surface with saddles as per site conditions
all complete as required. (1P+ 1N+ 1E)

249

30

Supply & Fixing of Havells MCB protected power unit DBOXx type c/w 25A 2P
MCB (Havells DHDDCDP025202503 2P) with proper connections or any
equivalent approved by Architect.

Each

12

31

Wiring for AC voltgae stabilizers- Wiring with unarmoured 3c 4sq.mm Cu
conductable XLPE cable in 20mm OD medium PVC conduit laid & concealed in
wall/ floor/ panelling/ partitions or run on surface with saddles as per site conditions
all complete as required. (1P+ 1N+ 1E)

34

32

Supply & Fixing of 63A 2P MCB in 2way Metallic SPN Sb near Outr door unit with
proper connections complete in all respects

Each

33

S/Laying of 3c 4sq.mm Copper conductor XLPE insulated armoured Cable from
Panel to Out door units regulating MCB complete in all respects including
connections at both ends (P+N +E)

175

UPS Distribution

Assuming 2nos. 10KVA UPS (1W+1Sb) 3P input+ 1P output




34

UPS supply regulating Changeover: S/F of 100A 4P changeover Havells IHCNFE
0063 in SS enclosure near panel for regulating UPS supply including proper
connections. The incoming supply shall be tapped from 200A 4P MCCB in panel.

Each

When branch is closed this change over shall always remain in "ON" position. It

will enable supply to UPS even when branch is closed in evening.

35

S/ F of 100A 4P MCCB in sheet steel enclosure including all connections complete
in all respects.(1near Changeovevr & 1 in UPS room)

Each

36

Incoming supply to UPS room: S/laying of 4 core 10sq.mm XLPE insulated
armoured Copper conductor cable from proposed MCCB/ MCB main Panel to
4way TPN Db in the UPS room to be laid in 20/ 25mm OD PVC conduit run on
surface or concealed in wall/ floor/ flase ceiling including connections at both ends
with lugs.

55

Qty includes length from 100A 4P MCCB near c/o to 100A 4P MCCB (UPS room)
+ length from 100A 4P MCCB(UPS room) to 10KVA UPS incoming side.

37

Outgoing supply cable from 10KVA UPS - S/laying of 3core 10sq.mm XLPE
insulated un-armoured Copper conductor cable from UPS output side to be run
on surface/ floor/ flase ceiling neatly clamped & dressed including connections at
both ends with lugs.

38

UPS Output Db in UPS Room- S/F of 4way HTPN Db c/w 80A 2P MCB as incomer
& 2n0s.32A 2P MCB's complete in all respects as under.

Each

R Phase space- 63A 2P MCB (6a)

Y Phase space- 40A 2P (6b)+ 16A 2P for FDAS

B Phase space- 40A 2P (6¢)+ 16A 2P for CC TV

39

UPS Output Distribution Boards

39a

UPS Db - Reception, CMI, CM Il, DGM, AGM and area from central CR entrance
router to CR end- 11 wrok stations opposite CM 1 & 2 - Location on LHS wall
near pillar behind CM 2

S/ F of 12way SPN Db Havells DHDN SHODAW12 as under

Each

Incoming - 63A 2P MCB - 1Nos.

1no. 10A 1P MCB for Reception

9no. 16A 1P MCB for twin/triple CP - 1 for CM 1, 1 CM2, 1 DGM, 1 AGM + 3 for 9
officers (3in each row - row 1, 2 & 3 starting from CR end)+ 1 for 2 officers in row
4+ 1 router

39b

UPS Db - Rear area o/s AGM + officers o/s CR (From conference Room central
entrance to front end of office - Location on Rear central wall

S/ F of 12way SPN Db Havells DHDN SHODAW 12 as under

Each

Incoming - 40A 2P MCB - 1Nos.

1no. 10A 1P MCB for RHS rear end officer near stair entry

5n0. 16A 1P MCB for twin CP- 2 ckts for 4 officers in row 5&6 (2officers/row) +
3ckts for officers at end o/s AGM

39¢c

UPS Db - Conference Room - Location on RHS wall near pillar rear end

S/ F of 12way SPN Db Havells DHDN SHODAW12 as under

Each

Incoming - 40A 2P MCB - 1Nos.

8no. 10A 1P MCB for CP on CR table

40

Input Wiring for UPS Db's with 3*2.5sq.mm FRLSH Cu. stranded wires to be laid in
20mm OD medium PVC conduit duly laid & concealed in wall/ floor/ panelling/
partitions or above false ceiling as per requirement. The job shall be complete & to
the entire satisfaction of the Bank.

81

41

Primary UPS/ Computer points ¢c/w 1*16A modular switch & 3*6A modular sockets
including circuit wiring from UPS Db- Wiring for Primary UPS point with
3*2.5sq.mm FRLSH Cu stranded wires laid in 20mm OD medium PVC conduit
recessed in wall/ ceiling including earthing the third pin with 2.5 sqmm Cu wire
colour complete in all respect. The job also includes S/F of 1*16A modular switch
with indicator & 3*6A modular Sockets with shutter c/w cover plate & GI/ MS box.
The job shall be complete,nk.

Each

24

Total 10+ 6+8= 24




Reception, CM1&2, DGM, AGM & officers on work-stations row 1to4 o/s CR-10
nos.- 1 Reception, 2 CM 1&2, 1 DGM, 1AGM, 3 for 9officers work stations in row 1,
2 & 3 and 1 for 2 officers work stations in row 4 and 1 for router

Rear end o/s AGM (7b)- 6nos. -2 for 4 officers in row 5&6 o/s CR+ 3 for 6 officers
o/s AGM + 1 officer RHS rear end in entrance area from stairs

CR (7c Db) 8 on CR table

42 [Secondary UPS/ Computer points c/w node consisting of 1*16A & 3*6A modular
switch & sockets including circuit wiring from primary points- Wiring for Secondary
UPS point with 3*2.5sq.mm FRLSH Cu stranded wires laid in 20mm OD medium
PVC conduit recessed in wall/ ceiling including earthing the third pin with 2.5 sqmm N
Cu wire complete in all respect. The job shall also include S/F of 1*16A modular 0s. 17
switch with indicator & 3*6A socket with shutter c/w cover plate & GI/ MS box. The
secondary point shall be interlooped from primary or secondary UPS point.
Total 12+ 5+ 0 =17
Db 7a - CM1&2, DGM, AGM & officers on work-stations row 1to4 o/s CR- 12 nos.-
2 CM 1&2, 1 DGM, 1AGM, 6 for 9officers work stations in row 1, 2 & 3 and 1 for 2
officers work stations in row 4 and 1 for router
Rear end o/s AGM (7b)- 5nos. -2 for 4 officers in row 5&6 o/s CR+ 3 for 6 officers
o/s AGM
CR (7c Db) - Nil
Distribution Mains
43 S/F of 3n0.200A 415V Kit Kats with extension strips rewirable Porcelain fuse
carrier & base Havell - IHKKRT 4200 c/w 4 hole heavy duty terminals with shroud Set 1
& cover including making of connection from electronic meter c/w wooden board
etc.
44 [Main Incoming Panel
Supply, Installation, Testing & Commissioning of main Each 1
distribution board panel fabricated of 18swg (powder coated) comprising of ac
Indicator lamps 3 nos.
Voltmeter c/w rotay switch
Ammeter c/w rotay switch & associated CT's
Busbar 1nos. - (each of RYB +N) copper 100 amp each
Incomer - 200A 4P MCCB adjustable 25kA Havells
200A 4P Changeover - Socomac/ Havells IHCNFO 0200
Outgoing
AC
125A 4P MCCB 25KA adjustable
63A 2P MCB's - 5+1=6n0s. For cassette AC distribution (5 Cassette + 1 spare) - 2
on each phase
32A 2P MCB's - 9+2=11nos. For AC distribution (9AC's o/s CR) & 2 spare - 3-
4nos. On each Phase
CR 3nos. Split AC's to be regulated thru CR VTPN Db
CR
100A 4P MCCB 25kA adjustable - 1no. + 1 spare= 2nos.
Ups
100A 4P MCCB - 1no. - For UPS should be tapped/ connected from incoming side
of the 200 4P incoming MCCB .
From Main Bus
63A 4P MCB- 5nos. - 3nos. LHS, Rear, recption VTPN & 2 spare
32A 2P MCB's - 3nos. for signage & 2 spare
Earth bus bar 25x5mm Gl strip - 2nos. At the bottom.
All MCCB's & MCB shall be of Siemens/ Hagers/ ABB/ Schnider/ MDS
45 |[S/laying of XLPE insulated armoured Aluminium Conductor cable including cost of
lugs, cable glands etc. The cable should be laid on surface with proper clamps
@750mm or laid & concealed in wall/ floor/ PVC Conduit/ false ceiling complete in
all respect. All connection shall be done thru proper size of lugs
4c 70sg.mm from Pole to fuse Kit Kats to Main Panel m 23




46

S/ laying of XLPE insulated armoured Copper Conductor cables including cost of
lugs, cable glands etc. The cable should be laid on surface with proper clamps
@750mm or laid & concealed in wall/ floor/ PVC Conduit/ false ceiling complete in
all respect. All connection shall be done thru proper size of lugs

4c 16sg.mm for CR VTPN Db

27

4c 6sgq.mm for VTPN Db's

53

47

VTPN Db for AC, Raw Power and L&F - Conference Room

Each

SITC of VTPN Db with MCB as incomer complete in all respects as under

8way VTPN Db - CR- Location - RHA wall rear end near pillar

Incomer - Electromechanical 63A 4P RCBOs used as (TPN & FP RCBOs) 100mA -
Havells DHBMACTN8100063

32A 1P MCB - 3nos. For AC

20A 1P MCB - 9nos. for Twin Power points - 2nd PP to be looped from 1st(4nos.
RHS wall+ 4 on LHS partition+ 8 on CR+ 2 for screen)

10A 1P MCB- 6nos. for L & F

Blanking Plates - 6

All connection shall be done thru proper size of lugs

48

VTPN Db for Raw Power and L&F - Hall & Reception area

48 a

LHS Db for CM1 & 2, DGM & central area from CR end to CR central entrance
upto Row 1, 2, 3 & 4 including router - SITC of 8way VTPN Db as under

Each

Location - LHS wall near pillar behind CM 2

Incomer - 63A 4P MCB

32A 1P MCB - 5nos. For AC (2 CM1& 2, 1 DGM, 2 AC front Row, 1, to 4)

25A 1P MCB - 3nos. for Triple Power points - 2nd & 3rd PP to be looped from 1st
and 2nd PP (3nos. For 9 officers o/s CR in Row1, 2 & 3)

20A 1P MCB - 5nos. for Twin Power points - 2nd PP to be looped from 1st(2 CM1
& 2, 1 DGM, 1 for 2 officers in row 4 & 1 Router)

10A 1P MCB- 7nos. forL & F

Blanking Plates - 4no.

All connection shall be done thru proper size of lugs

48b

Rear end DB for rear area+ AGM + Row 5 & 6 in central area near CR central
entrance- SITC of 8way VTPN Db as under

Each

Location - Rear wall behind 2 officers

Incomer - 63A 4P MCB

32A 1P MCB - 3nos. For AC (1 AGM+ 2 rear area)

20A 1P MCB - 6nos. for Twin Power points - 2nd PP to be looped from 1st(1
AGM+ 3 for rear 6 officers+ 2 for 4 officers on row 5 & 6)

10A 1P MCB- 6nos. for L & F

Blanking Plates - 9 no.

All connection shall be done thru proper size of lugs

48 ¢

Reception+ Utility area Db - SITC of 4way VTPN Db Single door complete as
under

Each

Location - Near panel

Incomer - 63A 4P MCB

32A 1P MCB - 1nos. For AC

16A 1P MCB - 3nos. For Single PP - 1 Reception, D/w & Pantry

10A 1P MCB- 6nos. for L & F

Blanking Plates - 2no.

All connection shall be done thru proper size of lugs

49

Glow sign Board - Circuit wiring with 3*1.5sq.mm FRLSH stranded Cu. Wires to be
laid in 20mm OD medium PVC pipe laid & concealed in wall/ floor/ panelling/
partitions or above false ceiling as per requirement.

12




50

Timer - Supply of 40 A SP 230 V analog time switch panel(TIMER), in
manufacturer sheet steel panel, fully prewired with all components like time switch,
MCB, contactor, selector switch, indicating lamp.(1 for sign board)

Nos.

DG Set Supply

51

S/laying of 4c 70sq.mm XLPE insulated Armoured Aluminium conductor cable c/w
4mm dia Cu earthwire from proposed DG set to Changeover switch including its
connections at both ends with lugs duly clamped with saddles @600mm with MS
clamps (Made from 25x3mm MS flat) duly screwed with 32x8mm screws complete
in all respect or if required buried in ground as per site conditions

14

Earthing

52

Panel/ Power earthing - S/burying of Dual pipe technology (Pipe in Pipe) earthing
electrode Gl 80mm O/D pipe with 25 micron coating, 3m long. The job also
includes S/F of Gl strip clamp with two holes (with SS/GI bolts & nuts) on the
electrode & taking one lead of 4sg.mm Cu stranded wire upto Main panel complete
in all respects with guaranteed E/N voltage of less than 2 volts and resistance less
than 1 ohms. The 4sq.mm Cu wire shall be connected to earth bus bars in the
panel.

Job

53

UPS earthing - S/burying of Dual pipe technology (Pipe in Pipe) earthing electrode
Gl 80mm O/D pipe with 25 micron coating, 3m long. The job also includes S/F of
Gl strip clamp with two holes (with SS/Gl bolts & nuts) on the electrode & taking
one lead of 4 sq.mm dia Cu stranded wire upto proposed Gl strip clamp complete
in all respects with guaranteed E/N voltage of less than 2 volts and resistance less
tahn 1 ohms. The 4mm dia Cu. earth wire shall be terminated on a separate 6way
earthlink. The connections for UPS & its Db shall be taken from this earthlink.

Job

Double earthing for UPS

54

Supply & Fixing of 4sq.mm Cu. Stranded wire on surface or in recess for loop
earthing as required earthing to Db's or main panel as required

41

55

S/F of G | Strip earth clamp

Each

G - SUPPLY & FIXING ITEMS

56

S/F of Energy efficient recessed mounted LED luminaire - 36w 2'x2' LED recessed
light slim panel with super bright LED's & highly efficient light-smoothing optics to
deliver superior illumination Crompton Aura -1 model CCR-127-36-57-SL-NWH
220-240V 50Hz or Panasonic/ Jaguar/ Bajaj as approved by Bank/ architect

Each

57

57

S/F of recessed LED downlighter - 18w LED Spot Round recess mounted LED
edge lit slim downlight with die-cast aluminum housing finished in premium white
powder with superior light output and integral driver, Efficacy 100lm/w Crompton
PEARL ULTIMA - R model LSCRM-18W-WW 220-240V 50Hz or Panasonic/
Jaguar/ Bajaj as approved by Bank/ architect

Each

93

58

S/F of Surface & wall mounted LED batten -4' long LED 20w Decorative ultra slim
round profile LED lighting fixture with extruded polycarbonate, environmental
friendly & energy efficient Havells E-Lite LED Pride Plus Neo nxt model no.
LHEXAQP7PN1W020 1800 Lumens or any make approved by Bank/ Architect

Each

14

59

S/F of 6000/6500 K,( 2480lumens) Sleek slim Surface mounted 7w/8w LED
downlight complete in all respects Philip SM250C LED7S- 6500 PSU WH or
equivalent

Each

60

S/F of Flexible LED strip light in 5metres length with 24w consumption IP - 20
protection input voltage 200-240V AC, BIS approved Panasonic PSLM 03250 in
RGBW colour (Colour to be slected by Architect/ Bank) complete with energy
efficient driver & complete in all respects - dimensions 5000x 10 x2mm (LX WX H

Each

61

S/F of Cove LED batten - Philips Trunk linea Cove light 1000Im 13w
(1124x22x36mm) 4000K for cove lighting Philips model 30194 or any make
approved by Bank/ Architect

Each

64




62

S/F of Vertically suspended decorative type 30w LED lumianire with aluminium
housing, polycarbonate diffuser and with energy efficient electronic driver
Panasonic ABY010303 - 3000K AC 220-240V 50Hz or equivalent Philips or
crompton approved by Bank/ Architect

Each

63

S/ F of Philips Flex Accent G2 Track mounted accent lighting luminaire with
compact housing and slim gear box with Color rendering Index of 90.Philips
ST391T LED10/930 PSU-E NB 1C WH IN - To be used as directed by Architect

Each

64

S/F of wall mounted fan 400mm sweep - Sturdy & heavy duty metallic blades, 120
spokes Nickel Chrome plated guard - Crompton/ Bajaj/ Usha or any make as
approved by Bank/ architect

Each

42

65

S/F of energy svaing/ efficient ceiling fan 1200mm sweep double ball bearing type -
Anchor model 13400 or equivalent c/w Electronic modular regulator or any make
as approved by Bank/ architect

Each

66

Supply & Fixing of metallic fresh air fan 230mm sweep - Havells venti Air DSP
metallic range model or equivalent as per LOM

Each

67

Supply & Fixing of Ding Dong Bell Anchor or equivalent as approved by Bank

Each

H - EPBAX & Telephone system

Bank shall use existing EPBAX system alongwith existing telephones available
with them

68

Relocating the existing EPBAX system (with bank) from existing location to the
proposed Location complete in all respect.

Job

69

S/F of 50pair MDF Box complete in all respect

Each

70

10 Pair Krone box

Each

71

S/ laying of 50pair unarmoured telephone cable 0.6mm with annealed tinned
electrolytic grade Cu conductor, PVC insulated, twisted pairs bunched together in
concentric layers to minimize cross talk. The cable shall be wrapped with melinex
tape & overall PVC sheathed suitbale for indoor telephone wiring conforming to
ITD S/WS - 113C and GR/WIR -06/03. The rate should include connections at both
ends as required. The wires/ cable shall be Eco friendly, RoHS compliant and
Cadmium, Lead & Mercury free.

25

72

S/F on wall/ furniture/ partition recessed type modular telephone single jack with
shutter outlet (RJ-11) with mounting box & front plate c/w chase cutting, mending
good etc. as required including supply & laying of 2pair unarmoured 0.5mm dia.
PVC insulated twisted pairs bunched together telephone cables through 20mm OD
PVC conduit as directed by the Bank/ Architect from telephone junction box to
telephone socket outlet as required complete in all respects.

Each

30

73

S/F of Corded landline phone slim design. Switchable tone, pulse setting aith alpha
numeric Display. The phane shall have 5 redial memory and 30 call logs and caller
ID support. Panasonic model KX TSC 62W or equivalent

Each

10

As discussed total Telephone points are 30 but only 10new phone sets are being
provided. Balance existing available phones shall be used.

The quantity indicated may vary.




DATA CABLING

74

Supply & laying of 25mm OD PVC conduit medium c/w junction box, circular box,
elbows, bends & other accessories as required by chase cutting on wall, through
partition or over false ceiling. The work includes making good all damages to
original finish, painting etc. as required.

317

75

Supply & laying of CAT - 6e cables Giga speed D-Link/ Systimex make through pre:
laid rigid PVC conduit as directed by the consultant from Server to Switch, Switch
to computer data socket including interconnection mending good etc. as required
complete in all respects.

814

76

Supply & Fixing of XL RJ 45 toolless information outlet Grey colour cat 6e Giga
speed Systimax/ D link make including interconnection with connectors (cost to be
borne by contractor) as required complete in all respects.

Each

41

77

Supply & fixing of 7ft Grey colour Patch chord Giga speed Systimax/ D link make

Each

41

78

Supply & fixing of 3ft Grey colour Patch chord Giga speed Systimax/ D link make

Each

41

79

Supply & Fixing of 24 Port patch panel

Each

80

Supply & Fixing of APW President Cyber rack 12U with front VNTD glass
perforated front door and removable rear lockin door VNTD steel door CY-3842-D,
heavy duty Casters & levelling feets (set of 4), Stationary shelf, Mounting
Hardware pack of 10x2, 6 Socket PDU Horizontal x 2, Fan Assembly (2Fans) -
Cable entry from rear

Each

81

Supply & fixing of 1U - PVC cable Manager with cover

Each

82

Drain Water Piping Constructed out of PVC Hard Pipes, fitting,
accessories, bends, elbows, tees, hanger, support, anchors, I1SI approved
Finolex/Prince Make (32mm)

RM

225.00

83

Rate for Extra Piping (Rate above 12 Feet pipe which will be free with each
unit) Ref. Piping(Only single distance will be measured between Indoor &
Outdoor Units)

Copper Piping Refrigerant along with insulator Piping for Hi Wall 2.0 &1.5
ton,1/2 and 1/4 Soft Copper Refrigerant piping with complete fitting, elbows
bends supporting arrangements Nissan, Merchant, MET tube, Totaline
tube, pressure tested tube and S.I.T.C. of 12.5 Sg.mm. & 6.25 Sg.mm. dia.
Copper refrigerant pipe with foam Insulation between Indoor & Out door
units with breaking of wall for making hole wherever required For Split Air-
Conditioners. And S.I.T.C. of 19 mm dia & 16 mm dia Copper Refrigerant
Pipes with Foam insulation between Indoor & Out door units. with breaking
of wall wherever required for 2-3 Tr Cassette/ Inverter Air conditioners.

Rm

275.00

S.I.T.C. of 4 core Copper conductor flexible cable between Indoor &Outdoor
Unit through holes made as above

Rm

285.00

Total Amount

Note: All rates are excluding G.S.T.

Ar. Gunjan Kapur

For M/s Gunjan & Associates
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