
S.No. DESCRIPTION AMOUNT (Rs.)
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FURNISHING  WORKS, ELECTRICAL 

& DATA CABLING WORKS  AND AIR 

CONDITIONING PIPING WORKS
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URL:www.gunjanandassociates.com

         Abstract of Cost for Baroda U.P. Bank

            at Administrative Office, Bargad Chauraha, Raibareilly.

TOTAL ( A+B+C )

Note: All rates are excluding G.S.T.

Ar. Gunjan Kapur 

For M/s Gunjan & Associates 



S.No. Item Units Qty. Rate Amount 

In case of full height partitions measurement of height shall be taken from 

the finished floor level upto the level of the false either side of the partition 

ceiling,in case of varying heights on average height shall be considered.

The rate to include provision of extra framework as  ecessary for skirting & 

making provision for laying conduit as/drng & directions of site 

engr./architect.All underframing to be treated with antitermite solution 

chlorpyriphos based in recommended dilution.

1

Full height glazed/Unglazed partition including  door as per  

design All partitions to have etching/3M film as per the design of 

the Architect.

Sqft 1570.00

Glazed Partition (upto false ceiling height only considered and above  

necessary ceiling supports to be provided) with Anodized Aluminium 

frame work, heavy sections (2mm thickness) of 2"x1.5" section, 

spacing of 2'0"x2'0" on bothsides and covered with 9mm thick BWP 

plywood of standard make finished with 1mm thick laminate of 

banks colours for skriting & borders on both sides and approved 

colour laminate for base colour on both sides. Above 1'0"/2'6"/3'0" 

height partition, fixed with 8mm toughened glass with etching/ 

film of 3M as per design and teak wood beading  of size 1.5" /0.5" 

with melamine polish. Rate to include providing cutouts and 

provisions to run electrical conduits, switches, etc.Cost include 

wastages, transports, loading, unloading charges, labours, materials, 

tools, lead, lift and etc. Complete as per drawings and instructions of 

the Architect.

The job shall also include for provision of laying conduits, switch 

boxes etc. The erection of partition shall include for expansion bolts 

cleats, clamps bolts, nuts, screws, rivets and other accessories, all 

complete up to the satisfaction of the Architect.

8.All keyboard Trays and Drawers to be on Channel Sliding Mechanism.

9.Etching to be provide as per Banks Design and Specification.

3.The Contractor should strictly follow the Booklet requirements  of the Bank 

including the detailed drawings in the booklet. Any discripencay between the booklet and the Specificaions below should be 

brought to the notice of the Architect.

including the detailed drawings in the booklet. Any discripencay between the booklet and the Specificaions below should be 

brought to the notice of the Architect.

5.Cable Managers to be provided in the tables and Counters wherever required.

6.All underframe should be properly treated with antitermite and waterproofing material 

7.All Locks in the drawers and doorsetc. should be of Godrej 

Gunjan and Associates                                                                                                                                                                                                                                           

Architects, Engineers, Interiors                                                                                    

& Landscape Designers

141, Sainik Nagar, Raebareilly Road, Lucknow-226002

Phone: 0522-3553324, 9839018489, 9838818489

E-mail:studio@gunjanandassociates.com

URL:www.gunjanandassociates.com

               Bill of Quantity for Furnishing, Electrical and Air Conditioning Piping works for Baroda U.P. Bank

            at Administrative Office, Bargad Chauraha, Raibareilly.

1.No offsite prefabrication shall be allowed in any case. All fabrication shall be done at the site after getting the materials inspected 

by the architect

2.No payment shall be made for any in completed or unsatisfactory work



The partition and doors shall have hinges floor springs /sliding 

arrangement / hydraulic door closer, mortise locks with handle set 

(Godrej, Dorma make all), etc. The rate shall include cost of all 

materials, labour, T&P, wastages, etc. required for proper completion  

of work, all complete to the satisfaction of the Architect.

Full height Solid partition (height 8'-6"or ceiling height) with Anodized 

Aluminium frame work, heavy sections (2mm thickness) of 2"x1.5" 

sections, spacing of  2'0"x2'0" on bothsides and covered with 9 mm 

thick plywood finished with 1mm thick laminate of approved colour 

for skriting & borders and laminates for base on both sides with all 

necessary fixing accessories, arrangements and etc. Partition shall 

have necessary opening of approved size as per standards for fixing 

machine' s and additional frame to be fixed for strengthening the 

partition. Rate to include providing cutouts and provisions to run 

electrical conduits, switches, etc. Cost include wastages, transports, 

loading, unloading charges, labours, materials, tools, lead, lift and 

etc. Complete as per drawings and instructions of the Architect. This 

would include provision of teak wood chaukhat for provision of semi 

glazed glass door with logo of Bank

2
Low Height Partition. Block partition till 3'-0" and glazing from 3'-

0" to 4'-6". Glazing to be toughened etched/3M film. 
Sqft 563.00

Half Height partition to be made with Anodized Aluminium frame 

work, heavy sections (2mm thickness) of 2"x1.5" sections, spacing of 

2'0"x2'0" on bothsides and covered with 9mm thick BWP plywood 

finished with 1mm thick laminate of approved colours for skriting & 

borders and white colour laminates for base on both sides with all 

necessary fixing accessories, arrangements and etc. Partition shall 

have 12mm thick etched/3M film glass and fixed with teak wood 

beading with melamine polish. Clear glass shall be finished with 

frosted film sticking over the glass of approved pattern and design. 

Rate to include providing cutouts and provisions to run electrical 

conduits, switches,etc.Cost include wastages, transports, loading, 

unloading charges, labours, materials, tools, lead, lift and etc. 

Complete as per drawings and instructions of the Architect.                                                                                                                 

3 Main Entrance Door Toughened with Toughened Fixed Glazing Sq.Ft. 106.00

Provoviding and fixing of door with side panel with 12 mm toughened 

glass complete with Ozone Patch fittings including Top Patch (OPF-

02)Bottom Patch(OPF-3)Angle Lock(OPL-1)Top Pivot (OFS-ACC-

GDP)Floor Spring (FS8400)and handle(OGH)32x457

4 Storage (Full Height / Low Height) /Over-Head storage Sqft 306.00

Providing and fixing Full height/ (Low Height) /Over-Head storage e 

400mm deep made out of 19mm BWP block board finished with 

1.0mm laminate in allexposed areas. The drawers to be made out of 

19mm BWP block board in the front cladded with 1.0mm laminate ( 

color, vertical grain). sides to be made out of 12mm  BWP plywood 

and bottom made out of 6mm BWP plywood duly painted in 

matching tone and it should play on drawer sliding channels.The 

shutters to be made out of 19mm BWP block board and should play 

on drawer sliding castors on powder coated channels. The 

necessary locks, handles, etc to be provided. Inside of the unit to be 

enamel painted in matching tone. All the exposed edeges of the 

boards/plywoods to be coverd with wooden lippings/mouldings duly 

polished all complete.The work to be completed as per approval and 

specificaion of the Architect.

Handle-Brush finish stainless steel as per IS

Lock- Godrej



Internal surface zinc oxide polish and other required accessories 

instructed by Bank's Engineer/Architect.

5
D.G.M. Table with side table with 12 mm thick bevelled glass on 

top.
No 1.00

Size-8'-0" X 3'-0" X 2'-6"

Providing Table in position, Top shall be made of 19mm thick BWP 

comm. Board finished with 1.00mm thick laminate 1 ¾” x 1” teak 

wood beading as per design on all sides. The sides shall be made of 

19mm thick BWP comm. board finished with 1.00mm th laminate 

as per design. with teak wood lipping on all exposed ends of sides 

The front apron shall be made of 19mm thick BWP comm. board 

finished with 1.00mm thick laminate as per design The drawers to be 

made out of 19mm thick comm. BWP board duly laminated in the 

front, sides to be made out of 12mm BWP comm. plyw and bottom 

to be made out of 6mm BWP comm. ply and it should play in drawer 

sliding channels. The inside of the drawer and the table to be duly 

paint. laminated. A legrest to be provided duly paint made out of 

3"x2" thk wooden section. A shutter to be made by 19mm BWP 

comm. board cladded with1.0 mm laminate. The necessary locks 

handles to be provided in each drawers and shutters. On top of the 

Branch managers table 12mm thk glass to be placed duly edge 

polished. The table should have key board tray and tea tray duly 

finished with 1.0 mm laminate. The necessary wire managers to be 

provided on the tables and provision for lights to be kept if required in 

the front of the table. (One coat of Ant termite treatment oil)

Side Table-4'-0" X 2'-6" X 1'-6"

Ply Wood-19.0mm thick BWR 

Supports-2" X 2" & 2" X 1.5" CP Teak Wood and beading Patti

Drawer-1'-6" wide two drawers and one shutter below the drawers at 

left side of the table and two drawers at side table and below two 

shutters

Laminate-1.0mm thick approved colour 

Key Board Tray-Metal INNOFIT make

CPU Metal Stand, Twin Telescopic Drawer Fittings, Brass Powder 

Coated Wire Manager

Handle-Brush finish stainless steel, Brass Ball Catches 12.0 thick 

plain glass with edge polish at top of the table (Other Exposed Edge 

of Ply with half round beading with approved colour polish)

6
A.G.M. Table with side table with 12 mm thick bevelled glass on 

top.
No 1.00

Size-8'-0" X 3'-0" X 2'-6"

Other specifications as above

7
C.M. Table with side table with 12 mm thick bevelled glass on 

top.
No 2.00

Size -5'-6" X 2'-6" X 2'-6"

Other specifications as above

8
Officer Table with side table with 12 mm thick bevelled glass on 

top.
No 18.00

Size-5'-0" X 2'-3" X 2'-6"

Side Table-3'-0" X 2'-6" X 1'-6"

Other specifications as above 



9 Reception Table and including 12 mm thick glass on top. No 1.00

Size-5'-0" X 2'-0" X 2'-6" / as per design 

Other specifications as above The table to be in two levels, one at 2'-

6" and the other at 3'-3" with 12mm thick glass top bevelled complete 

in all respect.

10 CONFERENCE TABLE (as per design) Rft 97.00

Providing and fixing in position conferernce Table of size as per 

drawing complete in all respects made of 19 mm commercial board 

BWP laminated with 1 mm thick laminate all exposed edges of table 

top & ply verticals to have 1"x1/4" T.W. lipping. All exposed T.W. 

sections to be melamined and internal Surfaces to have white 

enamel paint / Liner laminate as directed. Item to include plywood 

boxing, all necessary hardware and fittings in Stainless Steel finish, 

lipping to all edges etc. complete in all respects.

11 False Ceiling Works (Gypsum) Sqft 2480.00

Supplying and Erecting Saint Gobain Gyproc Gypboard false ceiling 

at different  heights with saint gobain framework of G.I. Section (of 

medium thickness) of spacing 4'0"x2'0" above with  12.5 mm 

gypboard shall be fixed with all necessary fixing accessories, 

arrangements and etc. Rate shall include cut-outs for lights, ac and 

etc. The ceiling shall be putty finished and sanded to form clean and 

homogeneous surface. Cost include hidden lighting arrangements 

and etc. Rate to include painting two coats of acrylic emulsion of 

approved colour after necessary preparation, one coat of primer, full 

putty and tc. Cost include all necessary hardwares  like nails, screws, 

wastages, transports, loading, unloading charges, labours, lead, lift, 

materials, tools and etc. Complete as per drawings and instructions 

of the Architect.

12 False Ceiling (Armstrong) Sqft 1008.00

False ceiling - 2 Grid false ceiling- Providing and fixing Saint gobain 

tile Grid ceiling of (GYPROC SAINT-GOBAIN Mineral fiber ceilings of 

‘CELOTEX PIN’ board with "Narrow Reveal edge Corner bevel" 

14mm grid (Bolt Slot) section) and (ARMSTRONG "CLASSIC LITE 

RH99" tile with "BEVELLED TEGULAR Suprafine 15 mm /Silhouette 

grid section) in aluminium powder coated sections supported from 

ceiling (4'0"x4'0" grid for support rods) with necessary GI framework 

of every 2'0"x2'0" grid junction,       proper levelling and finished of 

the joints & top surface as per manufactures specifications and all 

accessories, arrangements and etc. All edges shall be perfectly 

straight. Tile shall be carefully laid with neat arrangements like hand 

gloves and etc. Cost include replacement of damaged or stained tile. 

Cost include all necessary hardwares like nails, screws, wastages, 

transports, loading, unloading charges, labours, lead, lift, materials, 

tools and etc. Complete as per drawings and instructions of the 

Architect. MAKE- SAINT GOBAIN and ARMSTRONG.

13

Designer MDF board false ceiling/ Coloured ACP Sheet with 

CNC Cutting and backing of Acryllic/ Metlam, Eqivalent as per 

direction of the architect.The support system to be as above.  

Sqft 454.00

14 Vertical Blinds Sqft 315.00

Providing & fixing MARVEL/Vista make as approved by Bank's 

Engineer/Architect with runner, thread and other accessories



15 Notice Baord No. 2.00

Notice Board made of 19.00 mm board (size: 3'-0"x3'-0") laminated 

sides and covered by good quality Cherry Colour Velvet with 

attached Cheque Writing Desk (6"x6"x9") with attached Two Battens 

for Support, Sunmica Pasted on all sides.

16 PLANTER BOX Nos. 5.00

Providing and placing in position planter made of phenol bonded  19 

mm thick commercial board with top front and sides finished in 1.0 

MM Thick laminate including GI trough with sand and riverbed 

pebbles filling and artificial plants as per the approval of the architect 

of not less than Rs.750. The design of the grooves shall be as per 

detailed drawing and complete as per Architects direction.

17 Column Pannelling & wall panelling Branch Sqft 1632.00

Column Panelling -upto false ceiling height only considered and  

above necessary ceiling supports shall be provided) with Anodized 

Aluminium frame work, heavy sections (2mm thickness) of 2"x1.5", 

spacing of 2'0"x2'0" on bothsides and covered with 9mm thick BWP 

plywood finished with 1mm thick laminate colours for skriting & 

borders,. Rate to include providing cutouts and provisions to run  

electrical conduits, switches, etc. Cost include necessary hardwares 

likeclamps, screws and etc. Cost include provisions for electrical db 

closing 19 mm BWP plywood door arrangements, wastages, 

transports, loading, unloading charges, labours, materials, tools, 

lead, lift and etc.Complete as per drawings and instructions of the 

Architect.

Wall Panelling-upto false ceiling height only considered and above 

necessary ceiling supports shall  be provided) with Anodized 

Aluminium frame work, heavy sections (2mm thickness) of 2"x1.5", 

spacing of 2'0"x2'0" on bothsides and covered with 9mm thick BWP 

plywood finished with 1mm thick laminate colours for skriting & 

borders,. Rate to include providing cutouts and provisions to run 

electrical conduits, switches, etc. Cost include necessary hardwares 

like clamps, screws and etc. Cost include provisions for electrical db 

closing 19mm BWP plywood door arrangements, wastages, 

transports, loading, unloading charges, labours, materials, tools, ead, 

lift and etc. Complete as per drawings and instructions of the 

Architect.

18 Sofa (Per Seater) NOS 23.00

Providing and placing of sofa, Material: Base Frame -Dymetrol 

stretchable fabric (100 S)- M.S. pipe -Legs made from Rubberwood- 

P.U. Foam (Hardness 20, Density 45 kg/ cubic m) - 18 mm thick 

partical board Armrest -Lining cloth cover placed on moulded P.U. 

Foam. (Hardness 20, Density 45 kg/cubic m)- M.S. pipe- Recron fibre 

( 200 grade-chemical bonded)Backrest - Lining cloth cover placed on 

moulded P.U. Foam. (Hardness 14, Density 45 kg/cubic m) - M.S. 

pipe - Recron fibre ( 200 grade-chemical bonded) Seat - Lining cloth 

cover placed on moulded P.U. Foam. (Hardness 20, Density 45 

kg/cubic m)- Recron fibre ( 200 grade-

chemical bonded)

19 Centre Table No. 3.00

Providing and supplying in position centre table of length 2'-6"x2'-0" 

in 12 mm thk. Toughened glass in chamfer edge glass with diamond 

edge polish top placed on a base / pedestal made out of 12/19 mm 

BWP Ply boxes as per the drawing etc. finished with laminate 

complete.



20 Shutter Boxing with A.C.P. Sqft 145.00

Frame Work-2" X 2" X 1.5 mm thick Aluminium Tubular section 

(Horizontal/Vertical) Jindal Make

Aluminium Composite Panel-3.0mm thick of approved colour with 

bonding material 

With trap door

21
Meter Boxing with proper locking system, 2 nos. of air-con 

louvers & all necessary accessories
Sq.Ft. 45.00

Boxing to be done up-to false ceiling

Manufacturing, supplying and fixing box type metre storage with 

overall depth of 1’6” and height up-till the false ceiling,. comprising of 

the following.

19mm block board hinged double shutter, height as size of the panel 

with alround beadings 3/4” x ½”, powder coated handles, piano 

hinges, magnetic ball catches, lock, locking arrangement, tower bolts 

etc., all as per directions

All visible surfaces to be fixed with 1.0mm thick lamination sheet with 

matching grains & grooves as per instructions.

All internal & rear surfaces to be painted with two coats of enamel 

paint over a coat of primer / putty as directed to get a smooth finish.

This would include the fixing of 2 aluminium air-con louvers on both 

shutters.

22 Acrylic Emulsion with POP Base. Sq.Ft. 3700.00

Painting on undecorated / decorated wall and ceiling surfaces with 

two or more coats of acrylic emulsion (Asian/ Berger make) (as / 

shade approved by the Architect) of approved brand. It shall include 

for preparing the surfaces clean, even and smooth with thoroughly 

brushing with broom, scratching with patti and sand papering 

respectively, so that the surfaces are free from oil, grease, dirt, 

mortar droppings & other foreign and loose matter. It shall also 

include for preparing the surface and filling of holes with plaster of 

paris before priming coat of whiting / approved primer. 

The rate shall include cost of all materials such as plaster of paris, 

whiting /primer, glue (Fevicol), indigo / stainer, brushes, sand paper, 

patti, dhoti, broom stick, clean water with storage and other 

containers, labour, scaffolding / ladder charges, cleaning of floors 

and other sundries etc., all complete to the satisfaction of the 

Architect.

23 SYNTHETIC ENAMEL PAINT (ON M.S. WORKS) Sqft 790.00

Painting with synthetic enamel paint of approved brand and 

manufacture of required colour to give an even shade :

Two or more coats on new work over an under coat of suitable  

shade with ordinary paint of approved brand and manufacture.

24
L&F Point wiring + Power point wiring

24a Point Wiring for light, fan & exhaust fan points controlled thru modular switches 

complete with boxes & cover plate - The point wiring shall be carried with 

3*1.5sq.mm FRLSH stranded Cu. Wires in 20mm OD medium PVC pipe 

concealed in wall/ floor/ panelling/ partitions or above false ceiling as per 

requirement. Each Switch board should be provided with suitable capacity fuses/ 

fuse indicator. - Single points only

Point 116

24b For light points- 2 lights controlled thru one 6A modular switch - Same as above 

but Main point + looped light shall be controlled thru one 6A modular switch (Quote 

cost of main point + loop for 2nd light)
Point 44



24b For light points- 3 lights controlled thru one 6A modular switch - Same as above 

but Main point + 1st & 2nd looped light shall be controlled thru one 6A modular 

switch (Quote cost of main point + loop for 2nd light+ loop for 3rd light)
Point 29

25 6 A switch socket points on Sdb: S/F of 6A switch socket point with 6A modular 

Type switch & socket. It shall have 3*1.5sq.mm FRLSH stranded Cu. wires as per 

requirement. The job shall be complete & to the entire satisfaction of the Bank. Point 25

26 Circuit Wiring ( Light, fan, 6Amps Switch points) : Supply & laying of circuit wiring 

for light, Fan & 6 Amp. Switch points with 3*1.5sq.mm FRLSH Cu stranded wires 

laid in 20mm OD medium PVC conduit concealed in wall/ floor/ panelling/ partitions 

or on the ceiling as per requirement. 

m 377

27 Primary Power Point c/w 16A modular switch & socket - Wiring for Primary 16A 

raw power Plug point with  2*4+1*1.5 sq.mm FRLSH Cu stranded wires laid in 

20mm OD medium PVC conduit recessed in wall/ ceiling including earthing the 

third pin with 1.5 sqmm Cu wire green/ green yellow colour complete in all respect. 

The job also includes S/F of 16A modular switches & 16A 3/5 pin modular sockets 

c/w cover plate & GI/ MS box.

m 27

Total -3+ 9+ 4+ 11= 27nos.

Reception+ pantry - 3nos. - 1 recption, D/w, 1 pantry 

CR - 9nos.- 1 screen, 2 for 4 PP on LHS partition, 2 for 4PP RHS wall & 4 ckts for 

8PP on CR table

LHS - 4nos. - 1 CMI , 1CMII, 1 DGM, 1 AGM

RHS o/s CR full ht partition - 11- 2 for 6 officers on 1st & 2nd row, 1 for 3 officer 3rd 

row, 1 for router, 3 for 6 officers on row 4,5 & 6, 3 for rear 6 officers & 1 for officer 

rear RHS area o/s stair

28 Secondary Power points  c/w 16A modular switch & socket - Wiring for secondary 

with 2x 4.0 + 1x 1.5sq.mm FRLSH Cu stranded wires laid in 20mm OD medium 

duty PVC conduit concealed in wall/ floor/ panelling/ partitions as per requirement. 

Secondary power point to be inter looped from Primary/ secondary power point. 

The job also includes S/F of 16A modular switches & 16A 3/5 pin modular socket 

c/w cover plate & GI/ MS box. 

m 26

Total -0+ 9+ 4+ 13= 26nos.

Reception+ pantry - Nil

CR - 9nos.- 1 screen, 2 for 4 PP on LHS partition, 2 foo 4PP RHS wall & 4 ckts for 

8PP on CR table

LHS - 4nos. - 1 CMI , 1CMII, 1 DGM, 1 AGM

RHS o/s CR full ht partition - 13- 4 for 6 officers on 1st & 2nd row, 2 for 3 officer 3rd 

row, 1 for router, 3 for 6 officers on row 4,5 & 6, 3 for rear 6 officers

Air - Conditioning

29 AC Circuit wiring - Wiring of AC circuits with 3core 4.0sq.mm unarmoured  Cu 

conductable XLPE cable in 20mm OD medium PVC conduit laid & concealed in 

wall/ floor/ panelling/ partitions or run on surface with saddles as per site conditions 

all complete as required. (1P+ 1N+ 1E)

m 249

30 Supply & Fixing of Havells MCB protected power unit DBOXx type c/w 25A 2P 

MCB (Havells DHDDCDP025202503 2P) with proper connections or any 

equivalent approved by Architect. 
Each 12

31 Wiring for AC voltgae stabilizers- Wiring with unarmoured 3c 4sq.mm Cu  

conductable XLPE cable in 20mm OD medium PVC conduit laid & concealed in 

wall/ floor/ panelling/ partitions or run on surface with saddles as per site conditions 

all complete as required. (1P+ 1N+ 1E)

m 34

32 Supply & Fixing of 63A 2P MCB in 2way Metallic SPN Sb near Outr door unit with 

proper connections complete in all respects Each 5

33 S/Laying of 3c 4sq.mm Copper conductor XLPE insulated armoured Cable from 

Panel to Out door units regulating MCB complete in all respects including 

connections at both ends (P+N +E)
m 175

UPS Distribution

Assuming 2nos. 10KVA UPS (1W+1Sb) 3P input+ 1P output



34 UPS supply regulating Changeover: S/F of 100A 4P changeover Havells IHCNFE 

0063 in SS enclosure near panel for regulating UPS supply including proper 

connections. The incoming supply shall be tapped from 200A 4P MCCB in panel. Each 1

When branch is closed this change over shall always remain in "ON" position. It 

will enable supply to UPS even when branch is closed in evening.

35 S/ F of 100A 4P MCCB in sheet steel enclosure including all connections complete 

in all respects.(1near Changeovevr & 1 in UPS room) Each 2

36 Incoming supply to UPS room: S/laying of 4 core 10sq.mm XLPE insulated 

armoured Copper conductor cable from proposed MCCB/ MCB main Panel to 

4way TPN Db in the UPS room to be laid in 20/ 25mm OD PVC conduit run on 

surface or concealed in wall/ floor/ flase ceiling including connections at both ends 

with lugs. 

m 55

Qty includes length from 100A 4P MCCB near c/o to 100A 4P MCCB (UPS room) 

+ length from 100A 4P MCCB(UPS room) to 10KVA UPS incoming side.

37 Outgoing supply cable from 10KVA UPS - S/laying of 3core 10sq.mm XLPE 

insulated un-armoured  Copper conductor cable from UPS output side to be run 

on surface/ floor/ flase ceiling neatly clamped & dressed including connections at 

both ends with lugs. 

m 8

38 UPS Output Db in UPS Room- S/F of 4way HTPN Db c/w 80A 2P MCB as incomer 

& 2nos.32A 2P MCB's complete in all respects as under. Each 1

R Phase space- 63A 2P MCB (6a)

Y Phase space- 40A 2P (6b)+ 16A 2P for FDAS

B Phase space- 40A 2P (6c)+ 16A 2P for CC TV

39 UPS Output Distribution Boards

39 a

UPS Db - Reception, CMI, CM II, DGM, AGM and area from central CR entrance 

router  to CR end-  11 wrok stations opposite CM 1 & 2 - Location on LHS wall 

near pillar behind CM 2

S/ F of 12way SPN Db Havells DHDN SHODAW12 as under Each 1
Incoming - 63A 2P MCB - 1Nos.

1no. 10A 1P MCB for Reception

9no. 16A 1P MCB for twin/triple CP - 1 for CM 1, 1 CM2, 1 DGM, 1 AGM + 3 for 9 

officers  (3in each row - row 1, 2 & 3 starting from CR end)+ 1 for 2 officers in row 

4+ 1 router

39 b
UPS Db - Rear area o/s AGM + officers o/s CR (From conference Room central 

entrance to front end of office - Location on Rear central wall

S/ F of 12way SPN Db Havells DHDN SHODAW12 as under Each 1

Incoming - 40A 2P MCB - 1Nos.

1no. 10A 1P MCB for RHS rear end officer near stair entry

5no. 16A 1P MCB for twin CP- 2 ckts for 4 officers in row 5&6 (2officers/row) + 

3ckts for officers at end o/s AGM

39 c UPS Db - Conference Room - Location on RHS wall near pillar rear end 

S/ F of 12way SPN Db Havells DHDN SHODAW12 as under Each 1
Incoming - 40A 2P MCB - 1Nos.

8no. 10A 1P MCB for CP on CR table

40 Input Wiring for UPS Db's with 3*2.5sq.mm FRLSH Cu. stranded wires to be laid in 

20mm OD medium PVC conduit duly laid & concealed in wall/ floor/ panelling/ 

partitions or above false ceiling as per requirement. The job shall be complete & to 

the entire satisfaction of the Bank. 

m 81

41 Primary UPS/ Computer points c/w 1*16A modular switch & 3*6A modular sockets 

including circuit wiring from UPS Db- Wiring for Primary UPS point with  

3*2.5sq.mm FRLSH Cu stranded wires laid in 20mm OD medium PVC conduit  

recessed in wall/ ceiling including earthing the third pin with 2.5 sqmm Cu wire 

colour complete in all respect. The job also includes S/F of 1*16A modular switch 

with indicator & 3*6A modular Sockets with shutter c/w cover plate & GI/ MS box. 

The job shall be complete,nk. 

Each 24

Total 10+ 6+8= 24



Reception, CM1&2, DGM, AGM & officers on work-stations row 1to4 o/s CR-10 

nos.- 1 Reception, 2 CM 1&2, 1 DGM, 1AGM, 3 for 9officers work stations in row 1, 

2 & 3 and 1 for 2 officers work stations in row 4 and 1 for router

Rear end o/s AGM (7b)- 6nos. -2 for 4 officers in row 5&6 o/s CR+ 3 for 6 officers 

o/s AGM + 1 officer RHS rear end in entrance area from stairs

CR (7c Db) 8 on CR table

42 Secondary UPS/ Computer points c/w node consisting of 1*16A & 3*6A modular 

switch & sockets including circuit wiring from primary points- Wiring for Secondary 

UPS point with 3*2.5sq.mm FRLSH Cu stranded wires laid in 20mm OD medium 

PVC conduit recessed in wall/ ceiling including earthing the third pin with 2.5 sqmm 

Cu wire complete in all respect. The job shall also include S/F of  1*16A modular 

switch with indicator & 3*6A socket with shutter c/w cover plate & GI/ MS box. The 

secondary point shall be interlooped from primary or secondary UPS point. 

Nos. 17

Total 12+ 5+ 0 = 17

Db 7a - CM1&2, DGM, AGM & officers on work-stations row 1to4 o/s CR- 12 nos.- 

2 CM 1&2, 1 DGM, 1AGM, 6 for 9officers work stations in row 1, 2 & 3 and 1 for 2 

officers work stations in row 4 and 1 for router

Rear end o/s AGM (7b)- 5nos. -2 for 4 officers in row 5&6 o/s CR+ 3 for 6 officers 

o/s AGM 

CR (7c Db) - Nil

Distribution Mains

43 S/F of  3no.200A 415V Kit Kats with extension strips  rewirable Porcelain fuse 

carrier & base Havell - IHKKRT 4200 c/w 4 hole heavy duty terminals with shroud 

& cover including making of connection from electronic meter c/w wooden board 

etc.

Set 1

44 Main Incoming Panel

Supply, Installation, Testing & Commissioning of main

distribution board panel fabricated of 18swg (powder coated) comprising of
Each 1

Indicator lamps 3 nos.

Voltmeter c/w rotay switch

Ammeter c/w rotay switch & associated CT's 

Busbar 1nos. - (each of RYB +N) copper 100 amp each

Incomer - 200A 4P MCCB adjustable 25kA Havells 

200A 4P Changeover - Socomac/ Havells IHCNFO 0200

Outgoing 

AC

125A 4P MCCB 25KA adjustable

63A 2P MCB's - 5+1=6nos. For cassette AC distribution (5 Cassette + 1 spare) - 2 

on each phase

32A 2P MCB's - 9+2=11nos. For AC distribution (9AC's o/s CR) & 2 spare - 3-

4nos. On each Phase

CR 3nos. Split AC's to be regulated thru CR VTPN Db

CR

100A 4P MCCB 25kA adjustable - 1no. + 1 spare= 2nos.

UPS

100A 4P MCCB - 1no. - For UPS should be tapped/ connected from incoming side 

of the 200 4P incoming MCCB .

From Main Bus 

63A 4P MCB- 5nos. - 3nos. LHS, Rear, recption VTPN & 2 spare

32A 2P MCB's  - 3nos. for signage & 2 spare 

Earth bus bar 25x5mm GI strip - 2nos. At the bottom.

All MCCB's & MCB shall be of Siemens/ Hagers/ ABB/ Schnider/ MDS

45 S/ laying of XLPE insulated armoured Aluminium Conductor cable including cost of 

lugs, cable glands etc. The cable should be laid on surface with proper clamps 

@750mm or laid & concealed in wall/ floor/ PVC Conduit/  false ceiling complete in 

all respect. All connection shall be done thru proper size of lugs

4c 70sq.mm from Pole to fuse Kit Kats to Main Panel m 23



46 S/ laying of XLPE insulated armoured Copper Conductor cables including cost of 

lugs, cable glands etc. The cable should be laid on surface with proper clamps 

@750mm or laid & concealed in wall/ floor/ PVC Conduit/  false ceiling complete in 

all respect. All connection shall be done thru proper size of lugs

4c 16sq.mm for CR VTPN Db m 27

4c 6sq.mm for VTPN Db's m 53

47 VTPN Db for AC, Raw Power and L&F - Conference Room Each 1

SITC of VTPN Db with MCB as incomer complete in all respects as under

8way VTPN Db - CR- Location - RHA wall rear end near pillar

Incomer - Electromechanical 63A 4P RCBOs used as (TPN & FP RCBOs) 100mA - 

Havells DHBMACTN8100063

32A 1P MCB - 3nos. For AC

20A 1P MCB - 9nos. for Twin Power points - 2nd PP to be looped from 1st(4nos. 

RHS wall+ 4 on LHS partition+ 8 on CR+ 2 for screen)

10A 1P MCB- 6nos. for L & F

Blanking Plates - 6

All connection shall be done thru proper size of lugs

48 VTPN Db for Raw Power and L&F - Hall & Reception area

48 a LHS Db for CM1 & 2, DGM & central area from CR end to CR central entrance 

upto Row 1, 2, 3 & 4 including router - SITC of 8way VTPN Db as under Each 1

Location - LHS wall near pillar behind CM 2

Incomer - 63A 4P MCB

32A 1P MCB - 5nos. For AC (2 CM1& 2, 1 DGM, 2 AC front Row, 1, to 4)

25A 1P MCB - 3nos. for Triple Power points - 2nd & 3rd PP to be looped from 1st 

and 2nd PP (3nos. For 9 officers o/s CR in Row1, 2 & 3)

20A 1P MCB - 5nos. for Twin Power points - 2nd PP to be looped from 1st(2 CM1 

& 2, 1 DGM, 1 for 2 officers in row 4 & 1 Router)

10A 1P MCB- 7nos. for L & F

Blanking Plates - 4no.

All connection shall be done thru proper size of lugs

48 b Rear end DB for rear area+ AGM + Row 5 & 6 in central area near CR central 

entrance- SITC of 8way VTPN Db as under Each 1

Location - Rear wall behind 2 officers

Incomer - 63A 4P MCB

32A 1P MCB - 3nos. For AC (1 AGM+ 2 rear area)

20A 1P MCB - 6nos. for Twin Power points - 2nd PP to be looped from 1st(1 

AGM+ 3 for rear 6 officers+ 2 for 4 officers on row 5 & 6)

10A 1P MCB- 6nos. for L & F

Blanking Plates - 9 no.

All connection shall be done thru proper size of lugs

48 c Reception+ Utility area Db - SITC of 4way VTPN Db Single door complete as 

under
Each 1

Location - Near panel

Incomer - 63A 4P MCB

32A 1P MCB - 1nos. For AC

16A 1P MCB - 3nos. For Single PP - 1 Reception,  D/w &  Pantry

10A 1P MCB- 6nos. for L & F

Blanking Plates - 2no.

All connection shall be done thru proper size of lugs

49 Glow sign Board - Circuit wiring with 3*1.5sq.mm FRLSH stranded Cu. Wires to be 

laid in 20mm OD medium PVC pipe laid & concealed in wall/ floor/ panelling/ 

partitions or above false ceiling as per requirement. 
m 12



50 Timer - Supply of 40 A SP 230 V analog time switch panel(TIMER), in 

manufacturer sheet steel panel, fully prewired with all components like time switch, 

MCB, contactor, selector switch, indicating lamp.(1 for sign board)
Nos. 1

DG Set Supply

51 S/laying of 4c 70sq.mm XLPE insulated Armoured Aluminium conductor cable c/w 

4mm dia Cu earthwire from proposed DG set to Changeover switch including its 

connections at both ends with lugs duly clamped with saddles @600mm with MS 

clamps (Made from 25x3mm MS flat) duly screwed with 32x8mm screws complete 

in all respect or if required buried in ground as per site conditions

m 14

Earthing

52 Panel/ Power earthing - S/burying of Dual pipe technology (Pipe in Pipe) earthing 

electrode GI 80mm O/D pipe with 25 micron coating, 3m long. The job also 

includes S/F of GI strip clamp with two holes (with SS/GI bolts & nuts) on the 

electrode & taking one lead of 4sq.mm Cu stranded wire upto Main panel complete 

in all respects with guaranteed  E/N voltage of less than 2 volts and resistance less 

than 1 ohms. The 4sq.mm Cu wire shall be connected to earth bus bars in the 

panel.

Job 1

53 UPS earthing - S/burying of Dual pipe technology (Pipe in Pipe) earthing electrode 

GI 80mm O/D pipe with 25 micron coating, 3m long. The job also includes S/F of 

GI strip clamp with two holes (with SS/GI bolts & nuts) on the electrode & taking 

one lead of 4 sq.mm dia Cu stranded wire upto proposed GI strip clamp complete 

in all respects with guaranteed  E/N voltage of less than 2 volts and resistance less 

tahn 1 ohms. The 4mm dia Cu. earth wire shall be terminated on a separate 6way 

earthlink. The connections for UPS & its Db shall be taken from this earthlink.

Job 2

Double earthing for UPS

54 Supply & Fixing of 4sq.mm Cu. Stranded wire on surface or in recess for loop 

earthing as required earthing to Db's or main panel as required m 41

55 S/F of G I Strip earth clamp Each 1

G - SUPPLY & FIXING ITEMS

56 S/F of Energy efficient recessed mounted LED luminaire - 36w 2'x2' LED recessed 

light slim panel with super bright LED's & highly efficient light-smoothing optics to 

deliver superior illumination Crompton Aura -1 model CCR-127-36-57-SL-NWH 

220-240V 50Hz or Panasonic/ Jaguar/ Bajaj as approved by Bank/ architect
Each 57

57 S/F of recessed LED downlighter - 18w LED Spot Round recess mounted LED 

edge lit slim downlight with die-cast aluminum housing finished in premium white 

powder with superior light output and integral driver, Efficacy 100lm/w Crompton 

PEARL ULTIMA - R model LSCRM-18W-WW 220-240V 50Hz or Panasonic/  

Jaguar/ Bajaj as approved by Bank/ architect

Each 93

58 S/F of Surface & wall mounted LED batten -4' long LED 20w Decorative ultra slim 

round profile LED lighting fixture with extruded polycarbonate, environmental 

friendly & energy efficient Havells E-Lite LED Pride Plus Neo nxt model no. 

LHEXAQP7PN1W020 1800 Lumens or any make approved by Bank/ Architect
Each 14

59 S/F of 6000/6500 K,( ≥480lumens) Sleek slim Surface mounted 7w/8w LED 

downlight complete in all respects Philip SM250C LED7S- 6500 PSU WH or 

equivalent
Each 6

60 S/F of Flexible LED strip light in 5metres length with 24w  consumption IP - 20 

protection input voltage 200-240V AC, BIS approved Panasonic PSLM 03250  in 

RGBW colour (Colour to be slected by Architect/ Bank) complete with energy 

efficient driver & complete in all respects - dimensions 5000x 10 x2mm (LX WX H
Each 0

61 S/F of Cove LED batten - Philips Trunk linea Cove light 1000lm 13w 

(1124x22x36mm) 4000K for cove lighting Philips model 30194 or any make 

approved by Bank/ Architect
Each 64



62 S/F of Vertically suspended decorative type 30w LED lumianire with aluminium 

housing, polycarbonate diffuser and with energy efficient electronic driver 

Panasonic ABY010303 - 3000K AC 220-240V 50Hz or equivalent Philips or 

crompton approved by Bank/ Architect

Each 0

63 S/ F of Philips Flex Accent G2 Track mounted accent lighting luminaire with 

compact housing and slim gear box with Color rendering Index of 90.Philips 

ST391T LED10/930 PSU-E NB 1C WH IN - To be used as directed by Architect Each 0

64

S/F of wall mounted fan 400mm sweep - Sturdy & heavy duty metallic blades, 120 

spokes Nickel Chrome plated guard - Crompton/ Bajaj/ Usha or any make as 

approved by Bank/ architect
Each 42

65

S/F of energy svaing/ efficient ceiling fan 1200mm sweep double ball bearing type - 

Anchor model 13400 or equivalent c/w Electronic modular regulator or any make 

as approved by Bank/ architect
Each 3

66 Supply & Fixing of metallic fresh air fan 230mm sweep - Havells venti Air DSP 

metallic range model or equivalent as per LOM Each 6

67 Supply & Fixing of Ding Dong Bell Anchor or equivalent as approved by Bank Each 6

H - EPBAX & Telephone system

Bank shall use existing EPBAX system alongwith existing telephones available 

with them

68
Relocating the existing EPBAX system (with bank) from existing location to the 

proposed Location complete in all respect. Job 1

69 S/F of 50pair MDF Box complete in all respect Each 1

70 10 Pair Krone box Each 4

71 S/ laying of 50pair unarmoured telephone cable 0.6mm with annealed tinned 

electrolytic grade Cu conductor, PVC insulated, twisted pairs bunched together in 

concentric layers to minimize cross talk. The cable shall be wrapped with melinex 

tape & overall PVC sheathed suitbale for indoor telephone wiring conforming to 

ITD S/WS - 113C and GR/WIR -06/03. The rate should include connections at both 

ends as required. The wires/ cable shall be Eco friendly, RoHS compliant and 

Cadmium, Lead & Mercury free.

m 25

72 S/F on wall/ furniture/ partition recessed type modular telephone single jack with 

shutter outlet (RJ-11) with mounting box & front plate c/w chase cutting, mending 

good etc. as required including supply & laying of 2pair unarmoured 0.5mm dia. 

PVC insulated twisted pairs bunched together telephone cables through 20mm OD 

PVC conduit as directed by the Bank/ Architect from telephone junction box to 

telephone socket outlet as required complete in all respects.

Each 30

73 S/F of Corded landline phone slim design. Switchable tone, pulse setting aith alpha 

numeric Display. The phane shall have 5 redial memory and 30 call logs and caller 

ID support. Panasonic model KX TSC 62W or equivalent
Each 10

As discussed total Telephone points are 30 but only 10new phone sets are being 

provided. Balance existing available phones shall be used.

The quantity indicated may vary.



DATA CABLING

74 Supply & laying of 25mm OD PVC conduit medium c/w junction box, circular box, 

elbows, bends & other accessories as required by chase cutting on wall, through 

partition or over false ceiling. The work includes making good all damages to 

original finish, painting etc. as required. 

m 317

 

75 Supply & laying of CAT - 6e cables Giga speed D-Link/ Systimex make through pre-

laid rigid PVC conduit as directed by the consultant from Server to Switch, Switch 

to computer data socket including interconnection mending good etc. as required 

complete in all respects.

m 814

76 Supply & Fixing of XL RJ 45 toolless information outlet Grey colour cat 6e Giga 

speed Systimax/ D link make including interconnection with connectors (cost to be 

borne by contractor) as required complete in all respects.
Each 41

77 Supply & fixing of 7ft Grey colour Patch chord Giga speed Systimax/ D link make
Each 41

78 Supply & fixing of 3ft Grey colour Patch chord Giga speed Systimax/ D link make
Each 41

79 Supply & Fixing of 24 Port patch panel Each 3

80 Supply & Fixing of APW President Cyber rack 12U with front VNTD glass 

perforated front door and removable rear lockin door VNTD steel door CY-3842-D, 

heavy duty Casters & levelling feets (set of 4),  Stationary shelf, Mounting 

Hardware pack of 10x2, 6 Socket PDU Horizontal x 2, Fan Assembly (2Fans) - 

Cable entry from rear 

Each 1

81 Supply & fixing of 1U - PVC cable Manager with cover Each 3

82

Drain Water Piping Constructed out of PVC Hard Pipes, fitting, 

accessories, bends, elbows, tees, hanger, support, anchors, ISI approved 

Finolex/Prince Make (32mm)
RM 225.00

83

Rate for Extra Piping (Rate above 12 Feet pipe which will be free with each 

unit) Ref. Piping(Only single distance will be measured between Indoor & 

Outdoor Units)

a

Copper Piping Refrigerant along with insulator Piping for Hi Wall 2.0 &1.5 

ton,1/2 and 1/4 Soft Copper Refrigerant piping with complete fitting, elbows 

bends supporting arrangements Nissan, Merchant, MET tube, Totaline 

tube, pressure tested tube and S.I.T.C. of 12.5 Sq.mm. & 6.25 Sq.mm. dia. 

Copper refrigerant pipe with foam Insulation between Indoor & Out door 

units with breaking of wall for making hole wherever required For Split Air- 

Conditioners. And S.I.T.C. of 19 mm dia & 16 mm dia Copper Refrigerant 

Pipes with Foam insulation between Indoor & Out door units. with breaking 

of wall wherever required for 2-3 Tr Cassette/ Inverter Air conditioners.

Rm 275.00

b
S.I.T.C. of 4 core Copper conductor flexible cable between Indoor &Outdoor 

Unit through holes made as above
Rm 285.00

Total  Amount

For M/s Gunjan & Associates 

Note: All rates are excluding G.S.T.

Ar. Gunjan Kapur 
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